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ADDENDUM #1 
 
Manchester-by-the-Sea, MA 
2023 Water Main Improvements Project 
 
Date of Addendum: September 15, 2023 
Bid Due Date: September 20, 2023 @ 1pm 
 
GENERAL UPDATES: 

 Contractors must maintain traffic on Walker Road- this is a dead end neighborhood. 
 If houses are bypassed all hoses must be equipped with pressure reducing valves. 
 On Walker Rd., if any pressure reducing valves are installed at meters in houses, they will be 

replaced in-kind with the new service installations using the service allowance item. 
 Generally, the watermains included int his project have a service pressure around 110 PSI. 

 
CONTRACTOR QUESTIONS: 
 
Question #1: Does this project have to take place over the winter? 
 
Response:  Yes, Walker Road (base bid) must be completed over the winter months.  There are other 
Town projects in the area influenced by the completion of this project and must be completed over the 
winter as noted, assumed to be completed February 2024.  The Contractor shall cross under the 
existing water mains and services to maintain existing main potable water service during the 
construction of the new main over the winter months and minimal to no bypass will be necessary. 
 
Alternate bid items have more flexible winter shut down schedules.   

 
 
CHANGES TO SPECIFICATIONS: 
 
None 
 
ATTACHMENTS: 
 
Planholder list, September 15, 2023 


