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INVITATION TO BID 

 

 

1.01 The Town of Manchester-By-The-Sea, the Awarding Authority, will receive sealed bids for 

Manchester-by-the-Sea Public Library - Generator Project, located at 15 Union Street, 

Manchester-by-the-Sea, MA 01944, in accordance with the Contract Documents prepared by 

BLW Engineers, Inc., P.O. Box 1551 - 311 Great Road, Littleton, MA 01460. 

1.02 The estimated cost of the project is:  $82,000. 

1.03 Bidding procedures shall be in accordance with the provisions of Massachusetts General Laws, 

Chapter 149, Section 44A through Section 44I, inclusive, and State Laws, Chapter 30, Section 

39F, G, K, N, O, P, Q, R. 

1.04 General Bids must be accompanied by a copy of the Form for General Bid, Certification of 

Payment of Taxes, Non-Collusion Affidavit, Certificate of Authority and Certificate of OSHA 

Compliance. 

1.05 Sealed bids for the General Contract will be received at Manchester-by-the-Sea Town Hall, 

DPW Office – Room 6, 3RD Floor, 10 Central Street, Manchester-by-the-Sea, MA 01944, 

prior to 11:00 AM on November 6, 2024 after which time all bids will be opened and read aloud. 

1.06 Each bid shall be accompanied by a bid bond, or cash, or certified check on, or treasurer’s or 

cashier’s check issued by a responsible bank or trust company, payable to the Town of 

Manchester-By-The-Sea, Massachusetts, in the amount of five percent (5%) of the bid amount.  

Bid Bonds shall be T-Listed; Surety company(ies) shall be listed in the U.S. Treasury Department 

Circular 570, most recent edition, as amended. 

1.07 Plans and Specifications will be available on October 23, 2024.  Plans may be obtained 

electronically by emailing BLW Engineers, Inc. at bidding@blwengineers.com.   

1.08 A Pre-Bid Conference shall be held at the Manchester-by-the-Sea Public Library, located at 15 

Union Street, Manchester-by-the-Sea, MA 01944, on October 30, 2024 at 10:00 AM.  A 

representative from the Town and BLW Engineers will be there to walk you through the site. 

1.09 The documents, including the General Bid form, Bid Deposit, Certification of Payment of Taxes, 

Non-Collusion Affidavit, Certificate of Authority, and OSHA Certification shall be enclosed in 

envelopes (outer and inner) both of which shall be sealed and clearly labeled with the words: 

MANCHESTER-BY-THE-SEA PUBLIC LIBRARY - GENERATOR PROJECT  

15 UNION STREET 

MANCHESTER-BY-THE-SEA, MA 01944 

Date Submitted: 

Submitted by:  Company Name 

 

1.10 The successful General Bidder will be required to furnish a labor and materials payment bond as 

set forth in the specifications; each bond executed in the amount of 50% of the Contract Price.  

Labor and Materials payment bonds shall be T-Listed; Surety Company(ies) shall be listed in the 

U.S. Treasury Department Circular 570, most recent edition, as amended. 
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INVITATION TO BID - 2 

1.11 The Awarding Authority reserves the right to reject any or all bids if it be in the public interest to 

do so.  All bids will remain subject to acceptance for thirty days after the day of the Bid opening, 

but the Awarding Authority may, in its sole discretion, release any bid and return any Bid 

Security before that date. 

1.12 Prevailing wages are to be paid on the work of the project in accordance with the Schedules 

issued by the Massachusetts Commissioner of Labor and Industries of which are contained in the 

Contract Documents are made part of the Contract. Additional copies of the schedule are 

available from the Awarding Authority upon request. 

1.13 No bid shall be withdrawn for a period of thirty (30) days, Saturdays, Sundays and legal holidays 

excluded, after receipt of award, without written consent by the Awarding Authority. 

1.14 Town of Manchester-By-The-Sea is exempt from sales tax, for which reason, bidders should not 

include sales tax in figuring or in reference to any bid. 
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INSTRUCTIONS TO BIDDERS 

 

 

1.01 PREPARATION OF GENERAL BIDS AND SUB-BIDS  

A. Bidding procedures shall be in accordance with the provisions of Massachusetts General 

Laws, Chapter 149, Section 44A through Section 44I, inclusive and Chapter 30, Section 

39M as amended.  Said statutes are hereby made a part of these instructions to bidders to 

the same extent as though herein reproduced in full.  In the event of any inconsistency 

between any of the provisions of these Contract Documents and of cited statute, anything 

herein to the contrary notwithstanding, the provisions of said statute shall govern. 

B. General Bids must be accompanied by the Form for General Bid, Certification of 

Payment of Taxes, Non-Collusion Affidavit, Certificate of Authority, Certificate of 

OSHA Compliance. 

1.02 ADDENDA AND INTERPRETATIONS 

A. No interpretation of the meaning of the Contract Documents will be made to any bidder 

orally. Every request for such interpretations shall be in written form and may be emailed 

to: BLW Engineers, Inc, at bidding@blwengineers.com to be given consideration, must 

be received no later than 12:00 noon, six (6) calendar days (Saturdays and Sundays, and 

legal holidays excluded) prior to the date fixed for the opening of bids.  Any and all such 

interpretations and any supplemental instructions pertaining to Bidders, will be in the 

form of written Addenda to the Contract Documents which, if issued, will be sent by 

email to all persons on record as having received a complete set of Contract Documents 

(at the respective addresses furnished for such purposes).  Such addenda will be mailed or 

faxed no later than 48 hours prior to time set of opening of bids. 

B. Failure of any bidder to receive any such Addenda shall not relieve such bidder from any 

obligation under his bid as submitted.  All addenda so issued shall become part of the 

Contract Documents.  At the same time of the opening of the bids, each bidder will be 

presumed to have inspected the site and to have read and to be thoroughly familiar with 

the Contract Documents (including all Addenda).  The failure or omission of any bidder 

to examine any form, instrument, or document shall in no way relieve any bidder from 

any obligation in respect to his bid. 

1.03 ALTERNATES 

A. All bidders are required to bid on the numbered Alternates set forth on the bid forms and 

as described in section entitled alternates.  The term “NO BID” shall not be used in filling 

out the bid forms.  In the event the bidder does not wish to make a change from the base 

proposal, he shall so indicate by using the words “NO CHANGE” or by inserting the 

figure “0” in each space under columns headed by the words “ADD” and “SUBTRACT”.  

The amounts indicated for the Alternates shall include overhead and profit and cover the 

furnishing and installing all the materials, including labor, equipment, transportation and 

incidentals necessary for the performance of all work set forth in the Contract 

Documents. 

1.04 FORM AND AMOUNT OF BID DEPOSITS 
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A. Every general bid shall be accompanied by a bid bond, or cash, or certified check, or a 

treasurer’s or cashier’s check issued by a responsible bank or trust company, payable to 

Town of Manchester-By-The-Sea in the amount of five (5%) of the bid amount.  Bid 

Bonds shall be T-Listed; Surety company(ies) shall be listed in the U.S. Treasury 

Department Circular 570, most recent edition, as amended. 

B. The return of such bid deposits will be in accordance with G.L. Chapter 149, Section 

44B.  Special attention is called to the provisions of G.L. Chapter 149, Sections 44E and 

44F that every general bid which is not accompanied by the prescribed bid deposit shall 

be rejected. 

1.05 REQUIREMENTS FOR FOREIGN CORPORATIONS 

A. The attention of all bidders is called to the provisions of General Laws, Chapter 30, 

Section 39L, added by Chapter 446 of the Acts of 1963 which provided that the 

Awarding Authority may not enter into a Contract for construction work a foreign 

corporation which has not complied with the requirements of Section 3 and 5 of Chapter 

181 of the General Laws. The term “foreign corporation” means a corporation not 

incorporated under the laws of the Commonwealth of Massachusetts. 

1.06 BID MODIFICATIONS 

A. No modification of any bid will be considered by the Awarding Authority, unless same is 

in writing, sealed, and received by the Awarding Authority prior to the times respectively 

established herein for the receipt of General Bids and Sub-Bids. 

1.07 WITHDRAWAL OF BIDS 

A. A bid may be withdrawn by written or telegraphic request subsequently confirmed in 

writing, provided that such request is received prior to times respectively established 

herein for the receipt of General Bids.  The Awarding Authority will not be responsible, 

however, for the timely receipt of any request for withdrawal in ample time for delivery 

before the bid opening hour. 

1.08 BIDDERS’ QUALIFICATIONS 

A. Foreign Corporations:  Attention of all Bidders is directed to provisions of GL Chapter 

30, Section 39L, as amended by Chapter 446 of the Acts of 1963 which provides that the 

Awarding Authority may not enter into a contract for construction work and may not 

approve as a subcontractor furnishing labor and materials for a part of any such work a 

foreign corporation which has not complied with the requirements of Section 3 and 5 of 

Chapter 181 of the General Laws.  The term “foreign corporation” means a corporation 

not incorporated under the laws of the Commonwealth of Massachusetts. 

1.09 RIGHT TO REJECT BIDS RECEIVED 

A. The Awarding Authority reserves the right to reject any or all general bids if it be in the 

public interest so to do.  All bids will remain subject to acceptance for thirty days after 

the day of the Bid opening, but the Owner may, in its sole discretion, release any Bid and 

return Bid security before that date. 
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1.10 INSPECTION OF EXISTING BUILDING 

A. All bidders may inspect the existing building and to familiarize themselves with 

conditions as they exist, prior to submitting their bids.   

B. A Pre-Bid Conference shall begin at the Manchester-by-the-Sea Public Library, 

located at 15 Union Street, Manchester-by-the-Sea, MA 01944, on October 30, 2024 

at 10:00 AM.  A representative from the Town and BLW Engineers will be there to walk 

you through the sites. 

1.11 METHOD OF AWARD 

A. The Contract will be awarded to the lowest responsible and eligible general bidder on the 

basis of the proposed Contract Price, Special attention is called to the provisions of G.L. 

Chapter 149, Sec. 44A defining the term “lowest responsible and eligible bidder”. 

1.12 EXECUTION OF GENERAL CONTRACT AND SECURITY FOR FAITHFUL 

PERFORMANCE 

A. Special attention is directed to the requirements of the G.L. Chapter 149, Section 44E and 

the FORM FOR GENERAL BID that the general bidder who is selected as General 

Contractor promptly confer with the Awarding Authority within five (5) days, Saturdays, 

Sundays, and legal holidays excluded, after presentation thereof, in accordance with the 

general bid; and furnish with the executed Contract, a Performance Bond, and also a 

Labor and Material Payment Bond, each of which shall be in the sum of 100 percent 

(100%) of the Contract Price, the premiums for which are to be paid by the General 

Contractor and are included in the Contract Price.  Performance and labor and materials 

payment bonds shall be T-listed; Surety company(ies) shall be listed in the U.S. Treasury 

Department Circular 570, most recent edition, as amended.  If the General Contractor is a 

partnership, the bond shall be signed in the correct corporate name by duly authorized 

officer, agent, or attorney-in-fact.  The executed bond shall be accompanied by (a) 

appropriate acknowledgment of the respective parties; (b) appropriate certified copy of 

power-of-attorney or other certifications of authority where bond is executed by an agent, 

officer or representative of the General Contractor or Surety; (c) a duly certified extract 

from the by-laws or resolutions of the Surety under which power-of-attorney or other 

certificate of authority of its agent, officer, or representative was issued; and (d) a duly 

certified copy of the latest published financial statement of assets and liabilities of the 

Surety.  Certificates of insurance, required under the Contract Documents, shall be 

submitted with bonds. 

1.13 SALES TAX EXEMPTION 

A. All materials and items which will be incorporated into the project, and which will 

become the property of the Owner upon completion of said project, will be exempt from 

the Massachusetts Sales Tax.  The General Contractor shall obtain from the Owner the 

Sales Tax exemption number, applicable for the project, and shall include said number 

when ordering materials for the project. 

1.14 POST-BID CONFERENCE 
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A. A post-bid conference will be held prior to the execution of the General Contract, with 

the successful General Bidder to discuss phasing and other operations of the Contract.  

The date of such conference will be established by the Awarding Authority. 

1.15 BUILDING PERMIT 

A. The successful bidder shall be responsible for obtaining any permits required.  The cost 

of such permits shall be waived. 

1.16 COMMENCEMENT AND COMPLETION 

A. The Contractor shall commence work no later than five (10) calendar days after 

execution of the General Contract, or receipt of Notice to Proceed from the Owner, 

whichever is earlier.  Contractor shall bring each phase of the work required under the 

contract to final completion, as defined in the general conditions, no later than that which 

is specified in Division 01, Section 01 31 00, of these specifications. 

 

 

 

 

 

 

END OF SECTION 
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FORM FOR GENERAL BID 

 

To the Awarding Authority: 

 

1.01 The undersigned proposes to furnish all labor and materials required for the Manchester-by-the-

Sea Public Library - Generator Project located at 15 Union Street, Manchester-by-the-Sea, 

MA 01944 accordance with the accompanying Contract Documents, Drawings, and 

Specifications, prepared by BLW Engineers, Inc., P.O. Box 1551 - 311 Great Road, Littleton, 

MA 01460, for the contract prices specified below, subject to additions and deductions according 

to the terms of the Bid Documents, Drawings and Specifications. 

A. The Bid includes Addenda numbered     . 

1.02 Item 1:  The Work of the General Contractor 

$       (In Numbers) 

_____________________________________________________________ Dollars (In Words) 

THIS SECTION SHALL BE COMPLETED BY ALL BIDDERS 

1.03 BIDDER accepts all of the terms and conditions of the Invitation to Bid and Instructions to 

Bidders, including without limitation those dealing with the disposition of Bid Security.  

BIDDER promises and agrees that this Bid will remain subject to acceptance for thirty days after 

the day of Bid opening. 

1.04 In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 

A. BIDDER has examined copies of all the Bidding Documents. 

B. BIDDER has familiarized itself with the nature and extent of the Contract Documents, 

Work, site, locality, and all local conditions and laws and regulations that in any manner 

may affect cost, progress, performance or furnishing of the work. 

C. BIDDER has studied carefully all reports and drawings of physical conditions included 

with these specifications, and accepts that all measurements and technical data included 

herein is ENGINEER’S estimates and BIDDER has made such investigations of his own 

as necessary and has based his bid on those investigations. 

D. BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and 

carefully studying) all such examinations, investigations, explorations, tests and studies 

(in addition to or which pertain to the physical conditions at the site or otherwise may 

affect the cost, progress, performance or furnishing of the Work) as BIDDER considers 

necessary for the performance or furnishing of the Work at the Contract Price, within the 

Contract Time and in accordance with the other terms and conditions of the Contract 

Documents, and no additional examinations, investigations, explorations, tests, reports, or 

similar information or data are or will be required by BIDDER for such purposes. 

E. BIDDER has correlated the results of all such observations, examinations, investigations, 

explorations, tests, reports and studies with the terms and conditions of the Contract 

Documents. 
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F. BIDDER has given ENGINEER written notice of all conflicts, errors or discrepancies 

that it has discovered in the Contract Documents and the written resolution thereof by 

ENGINEER is acceptable to BIDDER. 

G. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 

person, firm or corporation and is not submitted in conformity with any agreement or 

rules of any group, association, organization or corporation; BIDDER has not directly or 

indirectly induced or solicited any other BIDDER to submit a false or sham bid; BIDDER 

has not solicited or induced any person, firm or corporation to refrain from bidding; and 

BIDDER has not sought by collusion to obtain for itself any advantage over any other 

bidder or over OWNER. 

1.05 BIDDER agrees that the work shall be completed in the specified number of working days from 

the date of the Notice to Proceed. 

1.06 The terms used in this Bid which are defined in the General Conditions of the Construction 

Contract (AIA Document A201) included as part of the Contract Documents have the meanings 

assigned to them in the General Conditions. 

1.07 The undersigned agrees that, if he is selected as General Contractor, he will within five (5) days, 

Saturdays, Sundays, and legal holidays excluded, after presentation thereof by the Awarding 

Authority, execute a Contract in accordance with the terms of his general bid and furnish a 

performance bond, also a labor and materials or payment bond, each of a surety company 

qualified to do business under the laws of the Commonwealth and satisfactory to the Awarding 

Authority and each in the sum of one hundred percent (100%) of the Contract Price, the 

premiums for which are to be paid by the General Contractor and are included in the Contract 

Price. Performance and labor and materials payment bonds shall be T-Listed: Surety 

company(ies) shall be listed in the U.S. Treasury Department Circular 570, most recent edition, as 

amended. 

1.08 The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all 

other elements of labor employed or to be employed on the work and that he will comply fully 

with all laws and regulations applicable to awards made subject to Section 44A of Chapter 149 of 

the General Laws. 

1.09 The undersigned further certifies under penalties of perjury that the said undersigned is not 

presently debarred from doing public construction work in the Commonwealth under the 

provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 

provisions of any other chapter of the General Laws or any rule or regulation promulgated 

thereunder. 

1.10 The undersigned hereby certifies, under the penalties of perjury that this bid is in all respects bona 

fide, fair and made without collusion or fraud with any other person.  As used in this subsection, 

the word “person” shall mean any natural person, joint venture, partnership, corporation or other 

business or legal entity. 

1.11 The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all 

other elements of labor employed or to be employed on the work; that all employees to be 

employed at the worksite will have successfully completed a course in construction safety and 

health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration at the time the employee begins work and who shall furnish 
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documentation of successful completion of said course with the first certified payroll report for 

each employee; and that he will comply fully with all laws and regulations applicable to awards 

made subject to section 44A.  

1.12 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona 

fide, fair and made without collusion or fraud with any other person. As used in this subsection 

the word “person” shall mean any natural person, joint venture, partnership, corporation or other 

business or legal entity. The undersigned further certifies under penalty of perjury that the said 

undersigned is not presently debarred from doing public construction work in the commonwealth 

under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable 

debarment provisions of any other chapter of the General Laws or any rule or regulation 

promulgated thereunder. 

1.13 List References for Similar Projects: 

1.____________________________________________________________________________ 

 

 

 

2.____________________________________________________________________________ 

 

 

 

3.____________________________________________________________________________ 

 

 

 

4.____________________________________________________________________________ 

 

 

 

5.____________________________________________________________________________ 
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THIS BID IS SUBMITTED ON      the        

     (month)     (day) 

 

     ____________________________________________ 

     Print Name of General Bidder 

 

     By__________________________________________ 

     Name of Person Signing Bid and Title 

SSN or Federal  

Identification Number: 

 

     

 

             

     Business Address 

 

             

     City, State and Zip Code 

 

     Telephone:        

 

     FAX:         

 

 

 

Note:  If the Bidder is a corporation, indicate state of incorporation; if a partnership, give full name and 

addresses of all partners; and if an individual, provide residential address if different from business 

address.  Use the following spaces: 

 

If a Corporation: 

 

Incorporated in what state: _______________________________________________________________ 

 

President: ____________________________________________________________________________ 

 

Treasurer: ____________________________________________________________________________ 

 

Secretary: ____________________________________________________________________________ 

 

If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of 

Massachusetts), is the corporation registered with the Secretary of State of Massachusetts? 

Yes______   No ______. 

 

If the bidder is selected for the work referred to above, it is required under MGL c 30 39L to furnish to 

the awarding authority a certificate to the Secretary of State stating that the corporation has complied with 
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MGL c 181 3, 5 and the date of such compliance. 

If a Partnership: (name all partners) 

 

Name of Partner: ____________________________________________________________  

 

Residence: _________________________________________________________________ 

 

Name of Partner: ____________________________________________________________ 

 

Residence: _________________________________________________________________ 

 

If an Individual: _____________________________________________________________ 

 

Name: _____________________________________________________________________ 

 

Residence: _________________________________________________________________ 

 

If an Individual doing business under a firm name: 

 

Name: _____________________________________________________________________ 

 

Name of Individual: _________________________________________________________ 

 

Business Address: ___________________________________________________________ 

 

Residence: _________________________________________________________________ 

 

Other form of business organization: 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

The bidder will give below the name and address of the Surety Company who will sign the  

bonds.  Surety Company(ies) shall be listed in the U.S. Treasury Department Circular 570,  

most recent edition, as amended. 

 

__________________________________________________________________________ 

 

Bid Bond (or equivalent) attached (See Invitation to Bid) 

 

 

END OF SECTION 
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PRIME/GENERAL CONTRACTOR UPDATE STATEMENT 

TO ALL BIDDERS AND AWARDING AUTHORITIES 

A COMPLETED AND SIGNED PRIME/GENERAL CONTRACTOR UPDATE STATEMENT MUST BE SUBMITTED WITH 
EVERY PRIME/GENERAL BID FOR A CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A.  ANY 
PRIME/GENERAL BID SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST BE 
REJECTED.  
 
Caution: This form is to be used for submitting Prime/General Contract bids.  It is not to be used for 
submitting Filed Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 

If the Awarding Authority determines that the bidder does not demonstrably possess the skill, ability and 
integrity necessary to perform the work on the project, it must reject the bid. 
 
BIDDER’S AFFIDAVIT 
 
I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below 
to sign and submit this Prime/General Contractor Update Statement on behalf of the bidder named 
below, that I have read this Prime/General Contractor Update Statement, and that all of the 
information provided by the bidder in this Prime/General Contractor Update Statement is true, 
accurate, and complete as of the bid date. 
 
 
  

Bid Date Print Name of Prime/General Contractor 

  
Project Number  
(or name if no number) 

Business Address 

  

Awarding Authority Telephone Number 
 

 
 
 
 
 
 

SIGNATURE  

 Bidder’s Authorized Representative 

PRIME/GENERAL UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND 
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
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INSTRUCTIONS 
 

 

INSTRUCTIONS TO BIDDERS 
 
• This form must be completed and submitted by all 

Prime/General contractors bidding on projects 
pursuant to M.G.L. c. 149, §44A and M.G.L. c. 
149A.  

• You must give complete and accurate answers to 
all questions and provide all of the information 
requested. MAKING A MATERIALLY FALSE 
STATEMENT IN THIS UPDATE STATEMENT IS 
GROUNDS FOR REJECTING YOUR BID AND FOR 
DEBARRING YOU FROM ALL PUBLIC 
CONTRACTING. 

• This Update Statement must include all 
requested information that was not previously 
reported on the Application used for your firm’s 
most recently issued (not extended or amended) 
Prime/General Contractor Certificate of 
Eligibility.  The Update Statement must cover the 
entire period since the date of your Application, 
NOT since the date of your Certification. 

• You must use this official form of Update 
Statement. Copies of this form may be obtained 
from the awarding authority and from the Asset 
Management Web Site: www.mass.gov/dcam . 

• If additional space is needed, please copy the 
appropriate page of this Update Statement and 
attach it as an additional sheet.  

• See the section entitled “Bidding Limits” in the 
Instructions to Awarding Authorities for important 
information concerning your bidding limits. 

 
 
INSTRUCTIONS TO AWARDING AUTHORITIES 
 
Determination of Bidder Qualifications 
 
• It is the awarding authority’s responsibility to 

determine who is the lowest eligible and 
responsible bidder. You must consider all of the 
information in the low bidder’s Update Statement 
in making this determination. Remember:  this 
information was not available to the Division of 
Capital Asset Management and Maintenance at 
the time of certification. 

• The bidder’s performance on the projects listed in 
Parts 1 and 2 must be part of your review.  
Contact the project references. 

• AWARDING AUTHORITIES ARE STRONGLY 
ENCOURAGED TO REVIEW THE LOW BIDDER’S 

ENTIRE CERTIFICATION FILE AT THE DIVISION OF 
CAPITAL ASSET MANAGEMENT AND 
MAINTENANCE.  Telephone (617) 727-9320 for an 
appointment.  

 
 
Bidding Limits 
 
Single Project Limit:  The total amount of the bid, 
including all alternates, may not exceed the bidder’s 
Single Project Limit. 
 
Aggregate Work Limit:  The annual value of the work 
to be performed on the contract for which the bid is 
submitted, when added to the annual cost to 
complete the bidder’s other currently held contracts, 
may not exceed the bidder’s Aggregate Work Limit. 
Use the following procedure to determine whether 
the low bidder is within its Aggregate Work Limit: 

 
Step 1         Review Update Statement Question #2 

to make sure that all requested 
information is provided and that the 
bidder has accurately calculated and 
totaled the annualized value of all 
incomplete work on its currently held 
contracts (column 9). 

 
Step 2         Determine the annual dollar value of the 

work to be performed on your project. 
This is done as follows: 

 
  (i)  If the project is to be completed in 

less than 12 months, the annual dollar 
value of the work is equal to the full 
amount of the bid. 

 
(ii) If the project will take more than 12 

months to complete, calculate the 
number of years given to complete 
the project by dividing the total 
number of months in the project 
schedule by 12 (calculate to 3 decimal 
places), then divide the amount of the 
bid by the calculated number of years 
to find the annual dollar value of the 
work.  

 
Step 3        Add the annualized value of all of the 

bidder’s incomplete contract work (the 

http://www.mass.gov/dcam
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total of column 9 on page 5)  to the 
annual dollar value of the work to be 
performed on your project. The total 
may not exceed the bidder’s Aggregate 
Work Limit. 

 
 
 
Correction of Errors and Omissions in Update 
Statements 
 
Matters of Form:  An awarding authority shall not 
reject a contractor’s bid because there are mistakes or 
omissions of form in the Update Statement submitted 
with the bid, provided the contractor promptly 

corrects those mistakes or omissions upon request of 
the awarding authority. [810 CMR 8.05(1)]. 
 
Correction of Other Defects:  An awarding authority 
may, in its discretion, give a contractor notice of 
defects, other than mistakes or omissions of form, in 
the contractor’s Update Statement, and an 
opportunity to correct such defects, provided the 
correction of such defects is not prejudicial to fair 
competition. An awarding authority may reject a 
corrected Update Statement if it contains unfavorable 
information about the contractor that was omitted 
from the Update Statement filed with the contractor’s 
bid. [810 CMR 8.05(2)]. 
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PART 1 - COMPLETED PROJECTS 
 
LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF APPLICATION FOR YOUR MOST RECENTLY 
ISSUED (NOT EXTENDED OR AMENDED) DCAM CERTIFICATE OF ELIGIBILITY.  YOU MUST REPORT ALL REQUESTED INFORMATION NOT 
PREVIOUSLY REPORTED ON THAT DCAM APPLICATION*.  
 

PROJECT TITLE & LOCATION WORK 
CATEGORY 

CONTRACT PRICE START DATE DATE 
COMPLETED 

                              

                              

                              

                              

                              

                              

 
Attach additional sheets if necessary 
 
* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any 
contract, full details and an explanation must be provided. See Part 3 of this Update Statement. 



Division of Capital Asset Management  Page 4 of 10 
Prime/General Contractor Update Statement Effective March 30, 2010 

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE. 
 

PROJECT TITLE  COMPANY NAME       CONTACT PERSON       TELEPHONE 
      OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above, either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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PART 2 - CURRENTLY HELD CONTRACTS 
 
LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR FIRM HAS UNDER CONTRACT ON THIS DATE 
REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

 
1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START AND 
END DATES 

ON 
SCHEDULE 
(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLETE 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 

6) 

NO. OF YEARS 
REMAINING 

(see note 
below) 

ANNUALIZED 
VALUE OF 

INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

                                                      

                                                      

                                                      

                                                      

                                                      

 
ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9)                     $_     _ 

 Column  8   • If less than one year is left in the project schedule, write 1. 
             • If more than 12 months are left in the project schedule, divide the number of months left  

in the project schedule by 12 (calculate to three decimal places).   
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE  COMPANY NAME       CONTACT PERSON        TELEPHONE 
      OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
      

 

OWNER:     Owner              Contact Person                         Telephone 

DESIGNER: Designer          Contact Person                         Telephone 

GC:              GC                   Contact Person                          Telephone 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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PART 3 - PROJECT PERFORMANCE 
 

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete 
explanation.  Information you provide herein must supplement the Application for your most recently 
issued (not extended or amended) DCAM Certificate of Eligibility.  You must report all requested information 
not previously reported on that DCAM Application for Prime/General Certificate of Eligibility.  Include all 
details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].  
 
 YES NO 
1.  Has your firm been terminated on any contract prior to completing a project or has any 

officer, partner or principal of your firm been an officer, partner or principal of another 
firm that was terminated or failed to complete a project? 

  

2.  Has your firm failed or refused either to perform or complete any of its work under any 
contract prior to substantial completion? 

  

3.  Has your firm failed or refused to complete any punch list work under any contract?   
4.  Has your firm filed for bankruptcy, or has any officer, principal or individual with a financial 

interest in your current firm been an officer, principal or individual with a financial 
interest in another firm that filed for bankruptcy? 

  

5.  Has your surety taken over or been asked to complete any of your work under any 
contract?  

  

6.  Has a payment or performance bond been invoked against your current firm, or has any 
officer, principal or individual with a financial interest in your current firm been an officer, 
principal or individual with a financial interest in another firm that had a payment or 
performance bond invoked? 

  

7.  Has your surety made payment to a materials supplier or other party under your payment 
bond on any contract? 

  

8.  Has any subcontractor filed a demand for direct payment with an awarding authority for a 
public project on any of your contracts?  

  

9.  Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s lien 
against property in connection with work performed or materials supplied under any of 
your contracts? 

  

10.  Have there been any deaths of an employee or others occurring in connection with any of 
your projects? 

  

11.  Has any employee or other person suffered an injury in connection with any of your 
projects resulting in their inability to return to work for a period in excess of one year? 
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws  
 

Please answer the following questions.  Information must supplement all judicial and administrative 
proceedings involving bidder’s firm, which were instituted or concluded (adversely or otherwise) since 
your firm’s Application for your most recently issued (not extended or amended) Certificate of 
Eligibility.  You must report all requested information not previously reported on that DCAM 
Application for Prime/General Certificate of Eligibility. 
 

The term “administrative proceeding” as used in this Prime/General Contractor Update 
Statement includes (i) any action taken or proceeding brought by a governmental agency, 
department or officer to enforce any law, regulation, code, legal, or contractual 
requirement, except for those brought in state or federal courts, or (ii) any action taken by a 
governmental agency, department or officer imposing penalties, fines or other sanctions for 
failure to comply with any such legal or contractual requirement.   
 
The term “anyone with a financial interest in your firm” as used in this Section “I”, shall 
mean any person and/or entity with a 5% or greater ownership interest in the applicant’s 
firm. 

 
If you answer YES to any question, on a separate page provide a complete explanation of 
each proceeding or action and any judgment, decision, fine or other sanction or result.  
Include all details (name of court or administrative agency, title of case or proceeding, 
case number, date action was commenced, date judgment or decision was entered, fines 
or penalties imposed, etc.).  

 YES NO 
1. Have any civil, judicial or administrative proceedings involving your firm or a principal or 

officer or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to the procurement or performance of any construction contract, including but 
not limited to actions to obtain payment brought by subcontractors, suppliers or others? 

  

2. Have any criminal proceedings involving your firm or a principal or officer or anyone with 
a financial interest in your firm been brought, concluded, or settled relating to the 
procurement or performance of any construction contract including, but not limited to, 
any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification or 
destruction of records, or receipt of stolen property? 

  

3. Have any judicial or administrative proceedings involving your firm or a principal or officer 
or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a violation of any state’s or federal procurement laws arising out of the 
submission of bids or proposals? 

  

4. Have any judicial or administrative proceedings involving your firm or a principal or officer 
or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a violation of M.G.L. Chapter 268A, the State Ethics Law? 
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 
 YES NO 
5. Have any judicial or administrative proceedings involving your firm or a principal or officer 

or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a violation of any state or federal law regulating hours of labor, unemployment 
compensation, minimum wages, prevailing wages, overtime pay, equal pay, child labor or 
worker’s compensation? 

  

6. Have any judicial or administrative proceedings involving your firm or a principal or officer 
or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a violation of any state or federal law prohibiting discrimination in 
employment? 

  

7. Have any judicial or administrative proceedings involving your firm or a principal or officer 
or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a claim of repeated or aggravated violation of any state or federal law 
regulating labor relations? 

  

8.  Have any proceedings by a municipal, state, or federal agency been brought, concluded, or 
settled relating to decertification, debarment, or suspension of your firm or any principal 
or officer or anyone with a financial interest in your firm from public contracting? 

  

9.  Have any judicial or administrative proceedings involving your firm or a principal or officer 
or anyone with a financial interest in your firm been brought, concluded, or settled 
relating to a violation of state or federal law regulating the environment? 

  

10. Has your firm been fined by OSHA or any other state or federal agency for violations of 
any laws or regulations related to occupational health or safety? Note: this information 
may be obtained from OSHA’s Web Site at www.osha.gov 

  

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce 
goals, or failure to file certified payrolls on any public projects? 

  

12. Other than previously reported in the above paragraphs of this Section I, have any 
administrative proceedings or investigations involving your firm or a principal or officer or 
anyone with a financial interest in your firm been brought, concluded, or settled by any 
local, state or federal agency relating to the procurement or performance of any 
construction contract? 

  

13. Are there any other issues that you are aware which may affect your firm’s responsibility 
and integrity as a building contractor? 
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PART 5 - SUPERVISORY PERSONNEL 
 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to the 
project if your firm is awarded the contract. Attach the resume of each person listed below. 
 

NAME TITLE OR FUNCTION 
            

            

            

            

 
 
 
PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 
Have there been any changes in your firm’s business organization, financial condition or bonding capacity since 
the date your current Certificate of Eligibility was issued?    Yes       No 
If YES, attach a separate page providing complete details. 
 
 
PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET 
MANAGEMENT AND MAINTENANCE. 
 

Attach here a copy of the list of completed construction projects which was submitted with your 
firm’s DCAM Application for your most recently issued (not extended or amended) DCAM 
Certificate of Eligibility.  The Attachment must include a complete copy of the entire Section G – 
“Completed Projects” and the final page – “Certification” (Section J) containing the signature and 
date that the Completed Projects list (Section G) was submitted to the Division of Capital Asset 
Management and Maintenance. 

 



 THE COMMONWEALTH OF MASSACHUSETTS   
 EXECUTIVE OFFICE OF PUBLIC SAFETY AND SECURITY 
 Department of Criminal Justice Information Services 
 200 Arlington Street, Suite 2200, Chelsea, MA 02150 
 TEL: 617-660-4640 | TTY: 617-660-4606 
 MASS.GOV/CJIS 

 

Criminal Offender Record Information (CORI) Personal Request Form 
 

If you have a valid Massachusetts I.D. or driver’s license and are not submitting an indigency waiver, you may submit your 
CORI request online at Mass.gov/CJIS. This form is only to be used to request your own personal CORI information. In 
Massachusetts, it is illegal for an employer or any other entity to require someone to provide a copy of his/her personal 
CORI.   
 

A money order or bank issued Cashier’s or Treasurer’s check in the amount of $25.00 made out to the Commonwealth of 
Massachusetts must be submitted with this form. Please note that these are the only acceptable forms of payment. Do 
not send cash, personal checks, or business checks. This form, along with payment or indigency waiver, must be mailed 
to the address above, Attn: CORI Unit.  
 

REQUEST INFORMATION 
 

* Are you submitting an indigency waiver?  ☐ Yes  ☐ No 
   

Please note: You will need to submit an indigency waiver if you are indigent.  The indigency waiver form can be found 
at http://www.mass.gov/eopss/docs/chsb/affidavit‐of‐indigency.pdf. 
 

Requestor Details 
Please type or print clearly.  Items marked with an asterisk (*) MUST be completed. 

 

* First Name:  _______________________________________________________  Middle Initial:  _________________ 

* Last Name:  _______________________________________________________  Suffix (Jr., Sr., etc):  _____________ 

* Date of Birth (MM/DD/YYYY): ______________  Probation Central File (PCF) Number(s) (if known): ________________ 

* Last SIX digits of your Social Security Number: ___ ___ ‐‐ ___ ___ ___ ___  ☐ I do not have a Social Security Number  

  Father’s First Name: ____________________________  Father’s Last Name:  __________________________________ 

  Mother’s First Name:  ___________________________ Mother’s Last Name:  _________________________________ 

  ☐ Please check this box if you would ALSO like to request your personal CORI with your former last name(s): 

  Former Last Name 1:  _______________________________________________________________________________ 
 

  Former Last Name 2:  _______________________________________________________________________________ 
 

  Former Last Name 3:  _______________________________________________________________________________ 
 

  Former Last Name 4:  _______________________________________________________________________________ 
 

Mailing Address 
 

* Street Address:____________________________________________________________________________________ 

  Apt. # or Suite: ______________  *City: __________________________  *State:  ________  *Zip:  _______________ 

  Personal Phone Number: ____________________________________________________________________________ 

  Email Address:  ____________________________________________________________________________________ 

***PLEASE NOTE:  If you are requesting your CORI for immigration purposes, and you have additional paperwork 
regarding the names requested, please attach a copy of the paperwork to this form.*** 

   



 THE COMMONWEALTH OF MASSACHUSETTS   
 EXECUTIVE OFFICE OF PUBLIC SAFETY AND SECURITY 
 Department of Criminal Justice Information Services 
 200 Arlington Street, Suite 2200, Chelsea, MA 02150 
 TEL: 617-660-4640 | TTY: 617-660-4606 
 MASS.GOV/CJIS 

 
 

Personal CORI Request Authorization 

 
I hereby swear, under penalties of perjury, that the information I have provided above is true to the best of my 

knowledge and belief. 

 
___________________________________________________________________  ____________________________ 
Signature of Individual Authorizing CORI Request  Date 
 

Authentication of Signature 

Please note that ALL fields in this section must be completed by the Notary Public.  This section does not need to be 
completed if you are currently incarcerated; please proceed to the next section. 

   

On  this ______ day of ___________, 20____, before me,  the undersigned Notary Public, personally appeared 

_______________________ (name of CORI requestor) and proved to me through satisfactory evidence of identification, 

which was ______________________ (Ex:  Driver’s license, passport, etc.), to be the person whose name is signed on the 

preceding or attached document, and acknowledged to me that (he)(she) signed it voluntarily for its stated purpose. 

 
 
_____________________________________________________  _________________________________ 
Signature of Notary Public (Notary stamp or seal is also required)  Date my Commission expires 
 

 

 

 

 
 

Correctional Facility Information 

If you are currently incarcerated, a correctional facility official MUST complete the following section. 

 
 

_____________________________________________________  _________________________________ 
  Name and rank of Correctional Facility Official (Please print.)  Phone Number                               
 
     
__________________________________________________________________________________________________ 
  Address of Correctional Facility 
 
 
_____________________________________________________  _________________________________ 
  Signature of Correctional Facility Official  Date 
  



Terms and Conditions 

By submitting a request for CORI using this form, the Requestor agrees to be bound by these terms and 
conditions and any and all other guidelines, disclaimers, rules, and privacy statements within this agreement, 
collectively referred to as "Terms and Conditions." All Terms and Conditions contained herein apply only to 
obtaining information from the DCJIS. 

1. As referenced in these terms and conditions, the terms below shall have the following meanings:  
a. CRA: Consumer Reporting Agency 
b. CRRB: The Criminal Record Review Board  
c. CORI: Criminal Offender Record Information 
d. DCJIS: The Massachusetts Department of Criminal Justice Information Services 
e. iCORI service: The internet-based service used to request and obtain CORI and self audits. 
f. Requestor: A registered user of the iCORI service and any additional authorized users for the 

requestor's account. Requestor, as used in these terms, also includes Consumer Reporting 
Agency requestors.  Requestor, as used in these terms, also includes any individual who requests 
or obtains CORI or a self-audit report from DCJIS using a paper form. 
 

2. Obtaining CORI from DCJIS by using this form is subject to Massachusetts General Law and to Federal 
law, including, but not limited to, M.G.L. c.6, §§ 167-178B (the CORI Law), M.G.L. c. 66, § 10 (the 
Public Records Law), M.G.L. c. 266, § 120F (Unauthorized use of a computer), and any current or 
future laws applicable to the use of computer systems or personal information. The penalties for 
violations of these laws include both civil and criminal penalties. 
 

3. A requestor may only request the level of CORI access authorized by statute or the DCJIS for the type 
of request being submitted. A requestor who submits a CORI request using an access level higher than 
that authorized for the type of request being submitted will be in violation of the CORI law and DCJIS 
regulations and may be subject to both civil and criminal penalties. 
 

4. An individual or entity who knowingly requests, obtains, or attempts to obtain CORI or a self-audit from 
the DCJIS under false pretenses, or who knowingly communicates, or attempts to communicate, CORI 
to any individual or entity except in accordance with the CORI law and DCJIS regulations, or who 
knowingly falsifies CORI or any records relating thereto, or who requests or requires a person to provide 
a copy of his or her CORI except as authorized pursuant to M.G.L. c. 6, § 172, shall, for each offense, be 
punished by imprisonment in a jail or house of correction for not more than one year or by a fine of not 
more than $5,000.00. In the case of an entity that is not a natural person, the amount of the fine may not 
be more than $50,000.00. In the case of such a violation involving juvenile delinquency records, an 
individual or entity shall, for each offense, be punished by imprisonment in a jail or house of correction 
for not more than one year or by a fine of not more than $7,500.00. In the case of an entity that is not a 
natural person, the amount of the fine may not be more than $75,000.00.  
 

5. Neither the DCJIS nor the CRRB shall be liable in any civil or criminal action due to any CORI or self-
audit report that is disseminated by the DCJIS or the CRRB, including any information that is false, 
inaccurate, or incorrect, because it was erroneously entered by the court or the Office of the 
Commissioner of Probation. 
 



6. CORI results are based on an exact match of the information provided by the requestor to information as 
it appears in the CORI database.  Requestors are responsible for providing accurate information for the 
subject requested. In addition, it is the requestor's responsibility to compare the CORI or self-audit 
results received from the iCORI service to the subject's personal identifying information to ensure that 
the results match this information. The DCJIS is not liable for any errors or omissions in the CORI 
results based on a requestor's submission of inaccurate, incorrect, or incomplete subject information.  
Furthermore, NO REFUNDS of CORI fees will be provided because of data entry errors or other errors 
or omissions made by the requestor. 
 

7. Each requestor who submits 5 or more background checks annually must have a written CORI policy. 
Each requestor is responsible for adopting its own CORI policy. The DCJIS publishes a model CORI 
policy on its website that may be adopted for use by requestors. If this requirement applies to a 
requestor, the requestor agrees that at the time of submission of any CORI request, it has adopted a 
CORI policy. 
 

8. The requestor agrees that he/she has reviewed and understands all training materials regarding the CORI 
process and CORI requirements available from the DCJIS. Requestors are solely responsible for 
reviewing and understanding the training materials provided by the DCJIS. 
 

9. Requestors who seek to receive the standard or required level of access to CORI for employment, 
housing, licensing, or volunteer purposes must ensure that the following are completed prior to 
submitting a CORI request: 
 

a. Completion of a CORI Acknowledgement Form for each subject to be checked; 
b. Verification of the identity of the subject using an acceptable for of government    issue 

identification;  
c. Obtaining the subject's signature on the CORI Acknowledgement Form;  
d. Signing and dating the CORI Acknowledgement Form certifying that the subject was properly 

identified; and   
e. Confirming that the requestor is in compliance with all applicable laws and regulations. 

 
10. All requestors, including those that request CORI through a CRA, must comply with 803 C.M.R. 2.00 

and, if applicable, 803 C.M.R. 5.00. In addition, CRAs are also responsible for ensuring compliance 
with the Fair Credit Reporting Act and with DCJIS regulation 803 CMR 11.00. 
 

11. A requestor that uses CORI to commit a crime against, or to harass, another individual is subject to the 
criminal penalties set forth in M.G.L. c. 6, §178 ½, including imprisonment in a jail or house of 
correction for not more than one year and a fine of not more than $5,000.00. The DCJIS and the CRRB 
disclaim any liability for the improper use or dissemination of information obtained through the iCORI 
service. 
 

12. Requestors are subject to audit at any time by the DCJIS and may be asked to produce documentation to 
demonstrate compliance with these provisions and with DCJIS regulations (803 CMR 2.00-11.00 et 
seq.). 
 



13. No information obtained from the iCORI service or from DCJIS personnel regarding use of the iCORI 
service shall be construed as legal advice. 
 

14. The DCJIS reserves the right to alter, amend, or discontinue any feature of the iCORI service or the 
conditions of its use at any time. Any such changes will be announced on the iCORI service and/or the 
DCJIS website in advance. The user is subject to the terms of use in effect at the time of his/her 
agreement. The DCJIS and the CRRB shall not be liable for any damages associated with use of this 
site. 
 

15. These Terms and Conditions are governed by, and construed in accordance with, the laws of the 
Commonwealth of Massachusetts and the laws of the United States, without giving effect to any 
principles of conflicts of law. If any provision of these Terms and Conditions is determined to be 
unlawful, void, or for any reason unenforceable, then that provision shall be considered void. The 
remaining provisions shall remain valid and enforceable. 
 

16. By submitting a request for CORI to the DCJIS, I affirm that I have read and understand these Terms 
and Conditions. Further, I acknowledge, agree to, and am bound by, these Terms and Conditions, as well 
as by M.G.L. c. 6, §§ 167-178B, inclusive, and 803 CMR 2.00-11.00, inclusive. 

 

 



D
R

A
F

T

DRAFT  AIA
®

 Document A101TM – 2017 

Standard Form of Agreement Between Owner and Contractor 

where the basis of payment is a Stipulated Sum 

 

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 

by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and 

International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil 

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 

10:56:34 on 07/19/2017 under Order No.6801601722 which expires on 07/05/2018, and is not for resale. 

User Notes:  (1380462669) 

 

1 

 

ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

The parties should complete 

A101™–2017, Exhibit A, 

Insurance and Bonds, 

contemporaneously with this 

Agreement. AIA Document 

A201™–2017, General 

Conditions of the Contract 

for Construction, is 

adopted in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the    day of     in the year 2024 

 

BETWEEN the Owner: 

 

Town of Manchester-By-The-Sea 

10 Central Street 

Manchester-By-The-Sea, MA 01944 

 

and the Contractor: 

 

 

 

 

 

for the following Project: 

(Name, location and detailed description) 

 

Public Library - Generator Project  

15 Union Street 

Manchester-By-The-Sea, MA 01944  
 

The Architect: 

(Name, legal status, address and other information) 

 

BLW Engineers, Inc. 

P.O. Box 1551 

311 Great Road 

Littleton, Massachusetts 01460 

 

The Owner and Contractor agree as follows.   
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9 ENUMERATION OF CONTRACT DOCUMENTS 
 
EXHIBIT A    INSURANCE AND BONDS 
 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 

in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 

are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 

and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 

either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 

the Contract Documents to be the responsibility of others. 

 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 

(Check one of the following boxes.) 

 

[  ] The date of this Agreement. 

 

[X] A date set forth in a notice to proceed issued by the Owner. 

 

[  ] Established as follows: 

 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 

Agreement. 

 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 

 

§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 

achieve Substantial Completion of the entire Work: 

 

[ X ] Not later than 180 calendar days from the date of commencement of the Work.  Final completion not 

more than 30 days after final completion date.  

 

[    ] By the following date:  
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§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 

are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 

Completion of such portions by the following dates: 

 

Portion of Work Substantial Completion Date 
    

 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 

if any, shall be assessed as set forth in Section 4.5. 

 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 

Contract. The Contract Sum shall be TBD ($    ), subject to additions and deductions as provided in the Contract 

Documents. 

 

§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 

 

Item Price 
  

 

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 

execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 

 

Item Price Conditions for Acceptance 

     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 

 

Item Price 
    

 

§ 4.4 Unit prices, if any: 

 

Item Units and Limitations Price per Unit ($0.00) 

     

 
§ 4.5 Liquidated damages, if any: 

 

Failure of Contractor to complete the work or any part of the work within the specified, Town of Manchester-By-

The-Sea shall recover as liquidated damages $500.00 per day for every day beyond the contract completion dates or 

completion dates as extended in accordance with A201-2017.  Owner and Contractor recognize that Owner will 

suffer financial loss if the work is not completed on schedule, thus such liquidated damages for delay reflect an 

agreed upon approximation of loss suffered by Owner because of such delay and do not constitute a penalty. 

 

§ 4.6 Other: 

 

ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 

Contractor as provided below and elsewhere in the Contract Documents. 

 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 

 

«  » 
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§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 15th day of a month, 

the Owner shall make payment of the amount certified to the Contractor not later than the 30th day of the same 

month. If an Application for Payment is received by the Architect after the application date fixed above, payment of 

the amount certified shall be made by the Owner not later than thirty (30) days after the Architect receives the 

Application for Payment. 

 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 

Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 

Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 

by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 

basis for reviewing the Contractor’s Applications for Payment. 

 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 

of the period covered by the Application for Payment. 

 

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 

subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 

follows: 

 

§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 

suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 

in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 

professional judgment, to be reasonably justified. 

 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 

provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

 

§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 

following amount, as retainage, from the payment otherwise due: 

 

Five Percent (5%) 

 

§ 5.1.7.1.1 The following items are not subject to retainage: 

 

 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 

provisions for such modifications.) 

 

Subject to Applicable Provisions of Massachusetts Law with Respect to Payments under this Agreement 

 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 

submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
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pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 

retainage as follows: 

 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 

the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 

 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 

materials or equipment which have not been delivered and stored at the site. 

 

§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 

Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 

Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 

any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 

Architect’s final Certificate for Payment, or as follows: 

 

§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 

located. 

 

 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 

the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 

if other than the Architect.) 

 

§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 

method of binding dispute resolution shall be as follows: 

(Check the appropriate box.) 

 

[«  »] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

 

[«X »] Litigation in a court of competent jurisdiction 

 

[«  »] Other (Specify) 

 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 

writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 

of competent jurisdiction. 

 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 

A201–2017. 

 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 

A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 

 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
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ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 

Documents. 

 

§ 8.2 The Owner’s representative: 

 

 
 
 
§ 8.3 The Contractor’s representative: 

 

 

 

 

 

 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 

other party. 

 

§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–

2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 

Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 

the Contract Documents. 

 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 

with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 

otherwise set forth below: 

 

§ 8.7 Other provisions: 

 

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 

indicated below: 

.5 Drawings:  Are those contained in the Construction Documents dated February 26, 2024. 

 

Number Title Date 
   

 

.6 Specifications:  Are those contained in the Construction Documents dated February 26, 2024 

 

Section Title Date Pages 

    

 

.7 Addenda, if any: 

 

Number Date Pages 
     

 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 

Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 
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.8 Other Exhibits: 

 

[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

  
[ «  » ] The Sustainability Plan: 

 

[ «  » ] Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 

      

 

.9 Other documents, if any, listed below: 

 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 

sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 

requirements, and other information furnished by the Owner in anticipation of receiving bids or 

proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 

documents should be listed here only if intended to be part of the Contract Documents.) 

 

Insurance Requirements   

Prevailing Wages   

 

 

This Agreement entered into as of the day and year first written above. 

 

 

       

OWNER (Signature)  CONTRACTOR (Signature) 

   

(Printed name and title)  (Printed name and title) 

 



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 

 
 

 

LABOR AND MATERIALS PAYMENT BOND FORM - 1 

LABOR AND MATERIALS PAYMENT BOND FORM 

 

 

1.01 The “Labor and Materials Payment Bond” the American Institute of Architects Document No. A-

312, current edition, is hereby made a part of these Contract Documents.  The bond is binding 

upon the Owner and Contractor as if written out in full in these Contract Documents. 

1.02 The Payment Bond shall be in the amount of one hundred percent (100%) of the Contract Price 

for payments of all labor and materials required for use in the performance of this Contract. 

1.03 The Payment Bond shall be T-Listed; Surety company(ies) shall be listed in the U.S. Treasury 

Department Circular 570, most recent edition, as amended. 

1.04 The cost of the Payment Bond shall be included in the Contract bid amount. 

 

END OF SECTION 



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 
 

 

BID BOND FORM - 1 

BID BOND FORM 

 

 

1.01 The “Bid Bond”, the American Institute of Architects, Document No. A310, current edition, is 

hereby made a part of these Contract Documents.  The bond is binding upon the Owner and 

Contractor as if written out in full in these Contract Documents. 

1.02 The Bid Bond shall be in the amount of five percent (5%) of the total bid amount. 

1.03 The Bid Bond shall be T-Listed; Surety Company (ies) shall be listed in the U.S. Treasury 

Department Circular 570, most recent edition, as amended. 

1.04 The cost of the Bid Bond shall be included in the Contract bid amount. 

 

END OF SECTION 



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 

 

 

NON-COLLUSION AFFIDAVIT - 1 

NON-COLLUSION AFFIDAVIT 

 

 

State of: Massachusetts. 

 

County of ___________________. 

 

 

Being first duly sworn deposes and says that: 

 

A. He/She is       of     , the Bidder that 

has submitted the attached Bid; 

B. He/She is fully informed respecting the preparation and contents of the attached Bid and of all 

pertinent circumstances respecting such bid; 

C. Such Bid is genuine and is not a collusive or sham Bid; 

D. Neither the said Bidder nor any of its officers, partners, agents, representatives, employees or 

parties of interest, including this affidavit, has in any way colluded, conspired, connived or 

agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham 

Bid in connection with the Contract for which the attached Bid has been submitted or to refrain 

from bidding in connection with such Contract, or has in any manner directly or indirectly, sought 

by agreement or collusion or communication or conference with any other Bidder, firm or person 

to fix the price or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 

cost element of the Bid price or the Bid price of any other Bidder, or to secure through any 

collusion, conspiracy, connivance or unlawful agreement any advantage against the Owner, or 

any person interested in the proposed Contract; and 

E. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 

officers, partners, agents, representatives, employees or parties of interest, including this affidavit. 

F. The undersigned certifies under penalties of perjury that this bid or proposal has been made and 

submitted in good faith and without collusion or fraud with any other person.  As used in this 

certification, the word “person” shall mean any natural person, business, partnership, corporation, 

union, committee, club, or other organization, entity, or group of individuals. 

              

       Signature 

 

              

       Title 

 

Subscribed and sworn to before me, this      day of     , 2024 

 

       . 

 

 

My Commission Expires:      



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 

 

 

CERTIFICATION OF PAYMENT OF STATE TAXES - 1 

CERTIFICATION OF PAYMENT OF TAXES 

 

 

Legislation enacted by the Commonwealth of Massachusetts effective July 1, 1983, requires that the 

attestation below is signed: 

 

 

Pursuant to M.G.L. Ch 62C, Section 49A, I certify under the penalties of perjury that I, to 

the best of my knowledge and belief, have filed all state tax returns and paid all state 

taxes required under law.  

 

 

If an Individual: 

 

 

 Social Security Number      

 

 

If a Corporation: 

 

 

 Federal Tax ID Number      

 

 

 

             

       Signature 

 

             

       Title 

 

 

Subscribed and sworn to before me, this      day of     , 2024. 

 

 

My Commission Expires:      



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 
 

 

CERTIFICATE OF AUTHORITY - 1 

CERTIFICATE OF AUTHORITY 

 

 

At a duly authorized meeting of the Board of Directors of the        

        (Name of Corporation) 

held on        Directors were present or waived notice, it was voted that 

                       (Date) 

      of this company, be and hereby is authorized to execute 

        (Officer and Title) 

contracts and bonds in the name and behalf of said company, and affix its Corporate Seal thereto, and such  

 

execution of any contract or bond of obligation in this company's name on its behalf of such  

 

    under seal of the company shall be valid and binding upon this company. 

 (Officer) 

       A TRUE COPY, 

 

     ATTEST:     

            

   Place of Business:      

          

 

          

 

I hereby certify that I am the      of the      

           (Title)    (Name of Corporation) 

that        is the duly elected       

      (Name of Officer)       (Title) 

 

of said company, and the above vote has not been amended or rescinded and remains in full force and effect 

as of the date of this contract. 

 

         Signature:       

  

       Name/Title:       

 

                 Date:        

           (Corporate Seal) 

 

 COMMONWEALTH OF MASSACHUSETTS 

 

            

COUNTY, SS.      DATE 

 

Then personally appeared the above named       and acknowledged the 

foregoing instrument to be his/her free act and deed before me. 

 

 

                 

Notary Public       My commission expires 



Generator Project 

Manchester-by-the-Sea Public Library 

Manchester-By-The-Sea, MA 
 

 

OSHA COMPLIANCE CERTIFICATION - 1 

 

 

OSHA COMPLIANCE CERTIFICATION 

 

Any person submitting a bid for, signing a contract to work on, the construction, reconstruction, 

alteration, remodeling or repair of any building or public works project undertaken by a public 

awarding authority in Massachusetts and estimated to cost more than $10,000 must certify on the 

bid or contract, under penalties of perjury, as follows: 

1. That he is able to furnish labor than can work in harmony with all other elements of labor 

employed or to be employed at the work. 

2. All employees to be employed at the worksite will have successfully completed a course 

in construction safety and health approved by the United States Occupational Safety and 

Health Administration that is at least 10 hours in duration at the time the employee begins 

work and who shall furnish documentation of successful completion of said course with 

the first certified payroll report for each employee; and  

3. That all employees to be employed in the work subject to this bid have successfully 

completed a course in construction safety and health approved by the United States 

Occupational Safety and Health Administration that is at least 10 hours in duration. 

(MGL. c. 30, Section 39S (a)) Pursuant to M.G.L. c. 30, Section 39M and M.G.L. c. 149, 

I certify under penalties of perjury that, to the best of my Knowledge and belief, I am in 

compliance with the OSHA requirements as stated above. 

 

Company Name         

 

Authorized Signatory           

 

 

 

 

 

END OF SECTION 
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9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 

14.1.1.4, 14.1.4, 15.1.4 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.4 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11 

Insurance, Notice of Cancellation or Expiration 

11.1.4, 11.2.3 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 14.4.2 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.2, 11.4, 11.5 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1 

Insured loss, Adjustment and Settlement of 

11.5 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13 

Interest 

13.5 

Interpretation 

1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12 

Judgment on Final Award 

15.4.2 

Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 

10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 

9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 

15.4 

Liens 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 15.1.2, 15.4.1.1 

Limitations of Liability 

3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 

4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 

11.3, 12.2.5, 13.3.1 

Limitations of Time 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 

15.1.2, 15.1.3, 15.1.5 

Materials, Hazardous 

10.2.4, 10.3 

Materials, Labor, Equipment and 

1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 

10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 

Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Mediation 

8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 

15.4.1.1 

Minor Changes in the Work 

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Modifications to the Contract 

1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 
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Nonconforming Work, Rejection and Correction of 

2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 

12.2 

Notice 

1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 

3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 

8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 

13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 

15.1.6, 15.4.1 

Notice of Cancellation or Expiration of Insurance 

11.1.4, 11.2.3 

Notice of Claims 

1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 

15.2.8, 15.3.2, 15.4.1 

Notice of Testing and Inspections 

13.4.1, 13.4.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.3.1, 9.6.6, 9.8 

Orders, Written 

1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 

14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Evidence of Financial Arrangements 

2.2, 13.2.2, 14.1.1.4 

Owner, Information and Services Required of the 

2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 

14.1.1.4, 14.1.4, 15.1.4 

Owner’s Authority 

1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 

7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 

10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 

15.2.7 

Owner’s Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.5, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.4 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2, 14.4 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 

5.3 

Partial Occupancy or Use 

9.6.6, 9.9 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Payments, Progress 

9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 

PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 

PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Permits, Fees, Notices and Compliance with Laws 

2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION OF 

10 

Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.2 

Proposal Requirements 

1.1.1 

PROTECTION OF PERSONS AND PROPERTY 

10 
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Regulations and Laws 

1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 

10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 

Rejection of Work 

4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.3.1, 9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and Samples 

by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 

12.2.4, 13.3, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Separate Contractors, Definition of 

6.1.1 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.4 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

15.1.2, 15.4.1.1 

Stopping the Work 

2.2.2, 2.4, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7 

Subcontractual Relations 

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 

Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 

9.9.1, 9.10.2, 9.10.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3 

Substances, Hazardous 

10.3 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 

15.1.2 

Substantial Completion, Definition of 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 

Substitution of Architect 

2.3.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 

7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 

Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 

9.10.5, 14.2.1 
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Surety 

5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 

15.2.7 

Surety, Consent of 

9.8.5, 9.10.2, 9.10.3 

Surveys 

1.1.7, 2.3.4 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

3.7.5, 5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.4.4 

Termination by the Contractor 

14.1, 15.1.7 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.7 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

2.3.3 

Termination of the Contractor Employment 

14.2.2 

 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 

9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 

15.1.3, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 15.1.2, 15.1.3 

Title to Work 

9.3.2, 9.3.3 

UNCOVERING AND CORRECTION OF WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 9.1.2 

Use of Documents 

1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.3.2 

Waiver of Claims by the Contractor 

9.10.5, 13.3.2, 15.1.7 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 

Waiver of Consequential Damages 

14.2.4, 15.1.7 

Waiver of Liens 

9.3, 9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3 

Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 

15.1.2 

Weather Delays 

8.3, 15.1.6.2 

Work, Definition of 

1.1.3 

Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 

13.2, 13.3.2, 15.4.4.2 

Written Interpretations 

4.2.11, 4.2.12 

Written Orders 

1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 

Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 

and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 

signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 

change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 

Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 

information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 

portions of Addenda relating to bidding or proposal requirements. 

 

§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties. 

 

§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 

Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

 

§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 

a part and which may include construction by the Owner and by Separate Contractors. 

 

§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

 

§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services. 

 

§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 

and intangible creative work performed by the Architect and the Architect’s consultants under their respective 

professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 

sketches, drawings, specifications, and other similar materials. 

 

§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 

accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 

shall not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 

of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 

binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 

Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. 
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 

provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 

unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 

effect to the parties’ intentions and purposes in executing the Contract. 

 

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 

control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 

performed by any trade. 

 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 

industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

 

§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 

articles, or (3) the titles of other documents published by the American Institute of Architects. 

 

§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles 

such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is 

not intended to affect the interpretation of either statement. 

 

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 

reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 

Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 

distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 

construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 

Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 

and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 

any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 

use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 

the specific written consent of the Owner, Architect, and the Architect’s consultants. 

 

§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 

give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 

whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 

or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 

 

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 

duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 

or registered mail, or by courier providing proof of delivery. 

 

§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 

Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 

exchange of digital data. 

 

§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 

the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 

Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 

G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
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and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 

information model, and each of their agents and employees. 

 

ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 

Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 

authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 

otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the Owner 

or the Owner’s authorized representative. 

 

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein. 

 

§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 

Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 

under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 

evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 

appropriately. 

 

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 

the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 

under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 

(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 

or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 

required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 

event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 

materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 

Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 

Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 

Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents. 

 

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 

materially vary such financial arrangements without prior notice to the Contractor. 

 

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor 

shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 

disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 

including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 

or arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, 

sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 

information solely and exclusively for the Project and who agree to maintain the confidentiality of such information. 

 

§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 

assessments and charges required for construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities. 

 

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 

architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 

Agreement and is referred to throughout the Contract Documents as if singular in number. 

 

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 

no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work. 

 

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 

relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 

written request for such information or services. 

 

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

 

§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 

may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 

been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 

to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 

Section 6.1.3. 

 

§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 

within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 

neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 

correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 

prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 

Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 

correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 

made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 

amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 

Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 

Article 15. 

 

ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 

where the Project is located. The Contractor shall designate in writing a representative who shall have express 

authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the 

Contractor or the Contractor’s authorized representative. 

 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 

 

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor. 

 

§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 

generally familiar with local conditions under which the Work is to be performed, and correlated personal 

observations with requirements of the Contract Documents. 

 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 

information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
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obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 

promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 

review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 

specifically provided in the Contract Documents. 

 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 

statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 

promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 

information in such form as the Architect may require. 

 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 

the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 

Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 

would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 

obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 

inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 

and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 

ordinances, codes, rules and regulations, and lawful orders of public authorities. 

 

§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 

and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 

specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 

shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 

techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 

or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 

alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 

alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 

to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 

techniques, sequences, or procedures.  

 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 

on behalf of, the Contractor or any of its Subcontractors. 

 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 

such portions are in proper condition to receive subsequent Work. 

 

§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work. 

 

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 

or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 

consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 

Change Directive. 

 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 

skilled in tasks assigned to them. 
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§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 

will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 

equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 

remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 

insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 

the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

 

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 

name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 

 

§ 3.6 Taxes 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 

go into effect. 

 

§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally required 

at the time bids are received or negotiations concluded. 

 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 

and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 

Work and shall bear the costs attributable to correction. 

 

§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 

that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 

unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 

construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 

notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 

observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 

that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 

performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 

Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 

indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 

promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 

recommendation, that party may submit a Claim as provided in Article 15. 

 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 

the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 

operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 

continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 

Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15. 

 

§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 

the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 

 



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 

and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 10:57:27 on 07/19/2017 under 

Order No.6801601722 which expires on 07/05/2018, and is not for resale. 

User Notes:  (1767337828) 

 

15 

 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 

not in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 

by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 

and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

 

§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 

the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor. 

 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 

name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 

notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 

superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 

period shall constitute notice of no reasonable objection. 

 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed. 

 

§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 

information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 

Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 

Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 

completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 

completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 

appropriate intervals as required by the conditions of the Work and Project. 

 

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 

submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 

be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 

construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 

submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 

Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 

required for review of submittals. 

 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 

Owner and Architect. 

 

§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 

Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 

changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 

similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 

delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 

constructed. 
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§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 

the Work. 

 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 

other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 

by which the Work will be judged. 

 

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 

to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 

the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 

by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 

expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 

the Contract Documents may be returned by the Architect without action. 

 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 

Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 

Owner or of Separate Contractors. 

 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 

materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 

coordinated the information contained within such submittals with the requirements of the Work and of the Contract 

Documents. 

 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 

review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 

approved by the Architect. 

 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 

responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 

Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 

of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 

minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 

deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product 

Data, Samples, or similar submittals, by the Architect’s approval thereof. 

 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 

Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 

absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 

 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 

the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 

for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 

provide professional services in violation of applicable law. 

 

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 

equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 

specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 

the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 

Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 

whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 
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other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 

certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 

the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 

certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 

have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 

Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 

limited purpose of checking for conformance with information given and the design concept expressed in the Contract 

Documents. 

 

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 

performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 

time and in the form specified by the Architect. 

 

§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 

its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 

prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 

 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 

construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 

excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 

with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 

Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 

otherwise altering the Work. 

 

§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 

materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 

the Project. 

 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 

shall be entitled to reimbursement from the Contractor. 

 

§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 

located. 

 

§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 

copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 

not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 

manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 

Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 

patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 

information is promptly furnished to the Architect. 

 

§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 

Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 

and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 

provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 

injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
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acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for 

whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a 

party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 

obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18. 

 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 

indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 

compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 

disability benefit acts, or other employee benefit acts. 

 

ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 

the Agreement. 

 

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 

shall not be unreasonably withheld. 

 

§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 

Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 

 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 

the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 

determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 

completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 

control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or 

for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 

responsibilities under the Contract Documents. 

 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 

Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 

and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 

failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 

have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or 

their agents or employees, or any other persons or entities performing portions of the Work. 

 

§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 

services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 

communications between the Owner and the Contractor otherwise relating to the Project. Communications by and 

with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 

suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 

Owner. The Contract Documents may specify other communication protocols. 

 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 

Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
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such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, 

their agents or employees, or other persons or entities performing portions of the Work. 

 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 

as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 

information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 

in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 

permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 

completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 

performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 

Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 

obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety 

precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of 

a specific item shall not indicate approval of an assembly of which the item is a component. 

 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 

in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 

regarding concealed and unknown conditions as provided in Section 3.7.4. 

 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 

final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 

Section 9.10. 

 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 

carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 

duties, responsibilities and limitations of authority of the Project representatives. 

 

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 

decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 

partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents. 

 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 

Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 

in response to the requests for information. 

 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number 

and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not 

include a Separate Contractor or the subcontractors of a Separate Contractor. 

 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 

a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if 

singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 
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§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 

Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 

Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 

receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 

reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 

Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. 

 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 

has made reasonable objection. 

 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 

increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 

issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 

Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 

submitting names as required. 

 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 

or Architect makes reasonable objection to such substitution. 

 

§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 

performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 

toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 

Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 

Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 

Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 

prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 

agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 

Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 

similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 

prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 

be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 

proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 

make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors. 

 

§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 

Contract. 

 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 

obligations under the subcontract. 

 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

 

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 

successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 

Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 

subcontract. 
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ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 

agreements. The Owner reserves the right to perform construction or operations related to the Project with the 

Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 

those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 

subrogation. 

 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 

the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each 

separate Owner-Contractor Agreement. 

 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 

Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 

Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 

subsequently revised. 

 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 

shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 

without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 

 

§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents. 

 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 

Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 

Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 

Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 

constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 

construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 

discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent. 

 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 

responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 

timed activities, damage to the Work or defective construction. 

 

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 

completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 

 

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14. 

 

§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 

Owner may clean up and the Architect will allocate the cost among those responsible. 
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ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents. 

 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 

Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 

An order for a minor change in the Work may be issued by the Architect alone. 

 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 

Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 

Construction Change Directive, or order for a minor change in the Work. 

 

§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 

Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

 

§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 

Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 

the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 

Sum and Contract Time being adjusted accordingly. 

 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 

Order. 

 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 

based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or 

.4 As provided in Section 7.3.4. 

 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 

the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 

the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 

profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 

case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 

prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 

Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 

workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 

consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 

or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 

related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 
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§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 

accordance with applicable provisions of Article 15. 

 

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 

Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time. 

 

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order. 

 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 

decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 

covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 

on the basis of net increase, if any, with respect to that change. 

 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 

Architect will make an interim determination for purposes of monthly certification for payment for those costs and 

certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 

a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 

agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 

issued for all or any part of a Construction Change Directive. 

 

§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 

do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 

minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 

Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 

change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 

prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 

adjustment to the Contract Sum or extension of the Contract Time. 

 

ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 

 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

 

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the 

Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time. 

 

§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 

of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 

(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented 

in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 

Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 

Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 

may determine. 

 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 

Contract Documents. 

 

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 

payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 

contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 

inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 

 

§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 

schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the 

various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 

substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as 

a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 

submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 

unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for 

Payment. 

 

§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 

data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 

requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 

provided for in the Contract Documents. 

 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 

the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 

Architect, but not yet included in Change Orders. 

 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 

the Contractor intends to pay. 

 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 

agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
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and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 

and transportation to the site, for such materials and equipment stored off the site. 

 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 

later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 

Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 

the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 

encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 

materials, and equipment relating to the Work. 

 

§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 

to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 

Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 

due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 

Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 

of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 

 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 

on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 

Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 

Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 

certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 

Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 

deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 

However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction 

means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 

Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; 

or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on 

account of the Contract Sum. 

 

§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 

protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 

made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 

the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 

representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 

discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 

may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 

including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 

acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 

or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 

balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

 

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 

whole or in part, that party may submit a Claim in accordance with Article 15. 

 

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 

withheld. 
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§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 

payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 

joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 

for Payment. 

 

§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect. 

 

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner, 

the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 

Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 

with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 

 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 

of portions of the Work done by such Subcontractor. 

 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 

Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 

fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers 

to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 

to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law. 

 

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 

9.6.3 and 9.6.4. 

 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 

payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 

held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 

under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 

money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 

liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 

punitive damages against the Contractor for breach of the requirements of this provision. 

 

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 

defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 

litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 

tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 

approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 

which the lien or other claim for payment has been asserted. 

 

§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 

after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 

dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 

Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 

the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and 

start-up, plus interest as provided for in the Contract Documents. 
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§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 

sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 

its intended use. 

 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

 

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 

before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 

Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 

Substantial Completion. 

 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 

of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 

Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 

within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 

Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 

unless otherwise provided in the Certificate of Substantial Completion. 

 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 

the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 

adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 

by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 

may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 

accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 

heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 

the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 

portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 

Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 

the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 

agreement is reached, by decision of the Architect. 

 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 

the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work. 

 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 

acceptance of Work not complying with the requirements of the Contract Documents. 

 

§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 

receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 

the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 

issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 

on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 

Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 

and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 

in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 

and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 10:57:27 on 07/19/2017 under 

Order No.6801601722 which expires on 07/05/2018, and is not for resale. 

User Notes:  (1767337828) 

 

28 

 

 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 

the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 

the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 

by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 

Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 

knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 

(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 

warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 

satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 

encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 

Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 

satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 

claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 

the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 

encumbrance, including all costs and reasonable attorneys’ fees. 

 

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 

the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

except that it shall not constitute a waiver of Claims. 

 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents;  

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 

claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 

final Application for Payment. 

 

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 

connection with the performance of the Contract. 

 

§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 

under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 

structures, and utilities not designated for removal, relocation, or replacement in the course of 

construction. 

 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 

protection from damage, injury, or loss. 

 

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 

the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
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against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 

the safeguards. 

 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel. 

 

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 

any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 

Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 

extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 

indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 

the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 

Contractor’s obligations under Section 3.18. 

 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 

by the Contractor in writing to the Owner and Architect. 

 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 

create an unsafe condition. 

 

§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 

others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 

given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 

sufficient detail to enable the other party to investigate the matter. 

 

§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 

addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 

injury or death to persons resulting from a material or substance, including but not limited to asbestos or 

polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 

condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition. 

 

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 

the presence or absence of the material or substance reported by the Contractor and, in the event such material or 

substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 

Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 

or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 

perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 

promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 

proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 

Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 

When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 

agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 

Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 

start-up. 

 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 

damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
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(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 

the party seeking indemnity. 

 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 

Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 

shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 

the Contractor’s fault or negligence in the use and handling of such materials or substances. 

 

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 

hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 

Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 

to the Owner’s fault or negligence. 

 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 

 

§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 

account of an emergency shall be determined as provided in Article 15 and Article 7. 

 

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 

Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 

insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 

Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 

commercial general liability policy or as otherwise described in the Contract Documents. 

 

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 

conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 

from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located. 

 

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 

obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 

copy to be furnished. 

 

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 

date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 

the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 

expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 

or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 

procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 

the Contractor of any contractual obligation to provide any required coverage. 

 

§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 

Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 

companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  

 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 

property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 

Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 

receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 

will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
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provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 

event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 

Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 

procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 

not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 

maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 

attributable thereto. 

 

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 

the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 

required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 

cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 

Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 

been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 

and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 

Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 

had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 

be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 

Owner of any contractual obligation to provide required insurance. 

 

§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 

sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 

Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 

caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 

Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 

insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 

and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 

sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 

claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 

effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 

contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 

or (3) whether or not the person or entity had an insurable interest in the damaged property. 

 

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or if after final payment 

property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 

Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 

accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 

property insurance. 

 

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 

use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 

Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 

fire or other hazards however caused. 

 

§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 

fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 

requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 

Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 

and Contractor shall make payments to their consultants and Subcontractors in similar manner. 

 

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 

settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 

of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 

Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
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shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 

other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 

shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 

purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 

proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 

out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 

dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 

Work. 

 

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 

examination and be replaced at the Contractor’s expense without change in the Contract Time. 

 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 

its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 

Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 

Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 

 

§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 

Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 

Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 

replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 

Contractor’s expense. 

 

§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 

Completion of the Work or designated portion thereof or after the date for commencement of warranties established 

under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 

Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 

promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 

written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 

During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 

an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 

a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 

that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with 

Section 2.5. 

 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work. 

 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2. 

 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 

Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 

is not in accordance with the requirements of the Contract Documents. 

 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
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correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 

Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 

sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 

liability with respect to the Contractor’s obligations other than specifically to correct the Work. 

 

§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

 

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 

choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 

Arbitration Act shall govern Section 15.4. 

 

§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 

representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 

Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 

If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 

responsible for all obligations under the Contract. 

 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 

financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 

Contractor shall execute all consents reasonably required to facilitate the assignment. 

 

§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 

by law. 

 

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 

afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 

breach thereunder, except as may be specifically agreed upon in writing. 

 

§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 

Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after 

bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 

approvals where building codes or applicable laws or regulations so require. 

 

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 

approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 

and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 

except as provided in Section 13.4.3, shall be at the Owner’s expense. 

 

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 

such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall 

be at the Contractor’s expense. 
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§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect. 

 

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 

Architect will do so promptly and, where practicable, at the normal place of testing. 

 

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work. 

 

§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 

parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 

the Project is located. 

 

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 

no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons 

or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 

stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 

stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 

reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 

payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 

 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 

Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 

repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 

in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 

365-day period, whichever is less. 

 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 

to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 

reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.  

 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 

Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 

of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 

with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 

to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3. 

 

§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 

between the Contractor and the Subcontractors or Suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 

sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 

Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 

of the Contractor and may, subject to any prior rights of the surety: 
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.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 

of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 

by the Owner in finishing the Work. 

 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 

termination of the Contract. 

 

§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 

whole or in part for such period of time as the Owner may determine. 

 

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 

suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 

adjustment shall be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 

for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

 

§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 

 

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 

purchase orders. 

 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 

properly executed; costs incurred by reason of the termination, including costs attributable to termination of 

Subcontracts; and the termination fee, if any, set forth in the Agreement. 

 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 

Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes 

and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 

to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 

file a Claim in order to impose liquidated damages in accordance with the Contract Documents. 

 

§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 

related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 

of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
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§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 

other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 

Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 

occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 

giving rise to the Claim, whichever is later. 

 

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 

other party. In such event, no decision by the Initial Decision Maker is required. 

 

§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 

Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 

make payments in accordance with the Contract Documents.  

 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 

decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 

Certificates for Payment in accordance with the decision of the Initial Decision Maker. 

 

§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 

shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 

required for Claims relating to an emergency endangering life or property arising under Section 10.4. 

 

§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 

15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 

progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

 

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 

by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 

anticipated, and had an adverse effect on the scheduled construction. 

 

§ 15.1.7 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 

Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of such 

persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 

anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 

accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 

period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 

referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 

otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision 

shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 

30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 

mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
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and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 

or entities other than the Owner. 

 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 

of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 

from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 

advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 

sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 

Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim. 

 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 

information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 

Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 

persons at the Owner’s expense. 

 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 

will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 

the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 

part. 

 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 

reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 

Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 

the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 

resolution. 

 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 

 

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 

other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 

within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 

proceedings with respect to the initial decision. 

 

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 

of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 

but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 

accordance with applicable law to comply with the lien notice or filing deadlines. 

 

§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 

as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 

dispute resolution. 

 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 

Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request 

may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 

proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 

60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an 

arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the 

arbitrator(s) and agree upon a schedule for later proceedings. 
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§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 

dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 

other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 

file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 

dispute resolution proceedings with respect to the initial decision. 
 
§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 

where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 

be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 15.4 Arbitration 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 

Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 

Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 

filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 

arbitration is permitted to be demanded. 

 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 

mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 

the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 

written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 

legal or equitable proceedings based on the Claim. 

 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 

consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 

jurisdiction thereof. 

 

§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 

party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 

provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 

be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 

similar procedural rules and methods for selecting arbitrator(s). 

 

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 

party may include by joinder persons or entities substantially involved in a common question of law or fact whose 

presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 

consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute 

consent to arbitration of any claim, dispute or other matter in question not described in the written consent. 

 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 

Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 

and Contractor under this Agreement. 
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SUPPLEMENTARY CONDITIONS 

 

 

1.01 This form supplements the Awarding Authority, “General Conditions,” and applies only to 

contracts for the construction, reconstruction, alteration, remodeling or repair of public works or 

public buildings. 

1.02 Wherever the law requires one contracting with a city or town to be bonded, such obligation shall 

be understood to be a term and condition of this Contract.  The CONTRACTOR agrees to secure 

such bond (where required) and provide an original thereof to the Owner prior to the 

commencement of performance. 

1.03 Equality: 

A. In the case of a closed Specification written for a specific item or items to be furnished 

under the Base Bid, such Specifications shall, as applicable, be in compliance with the 

Massachusetts General Laws, Chapter 30, Section 39M and Chapter 149, Section 44A et 

seq. 

B. Where the name of an item, material or manufacturer is mentioned in the Specifications 

or on the Drawings, except as above noted, the intent is to establish a standard and in no 

way should be construed to exclude any item or manufacturer not mentioned by name, 

but whose product meets the Specifications as to design, utility and quality.  Final 

decision shall rest with the Project Representative as to its acceptability. 

1.04 The CONTRACTOR shall carry out the obligations of this contract in full compliance with all of 

the requirements imposed by or pursuant to General Laws Chapter 151, Sec. 1, et seq.  (Minimum 

Wage Law) and any executive orders, rules, regulations, and requirements of the Commonwealth 

of Massachusetts as they may from time to time be amended.  The CONTRACTOR shall at all 

times comply with the wage rates as determined by the Commissioner of the Department of 

Labor and Industries, under the provisions of General Laws Chapter 149, Sections 26 to 27D 

(Prevailing Wage), as shall be in force and as amended. 

1.05 The CONTRACTOR shall continuously maintain adequate protection of all work from damage 

and shall protect the property of the Owner and others, including adjacent property, from injury 

or loss arising in connection with the Contract.  The CONTRACTOR shall make good any such 

damage, injury or loss, except as may be directly due to errors in the Contract Documents or 

caused by agents or employees of the Owner, or due to causes beyond the CONTRACTOR’S 

control and not the CONTRACTOR’S fault or negligence. 

1.06 The CONTRACTOR shall take all necessary precautions for the safety of employees on the 

work, and shall comply with all applicable provisions of federal, state and local laws and codes to 

prevent accidents or injury to persons on, about or adjacent to the premises where the work is 

being performed.  The CONTRACTOR shall erect and properly maintain at all times, as required 

by the conditions and progress of the work, all necessary safeguards for the protection of workers 

and the public, shall post danger signs warning against the hazards created by such features of 

construction as pits, protruding nails, hoists, well holes, elevator hatchways, scaffolding, window 

openings, stairways and falling materials; and shall designate a responsible member of its 

organization on the work, whose duty shall be the prevention of accidents. 
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1.07 The Owner shall at all times have access to the work whenever it is in preparation or progress and 

the CONTRACTOR shall provide suitable accommodations for such access. 

1.08 The CONTRACTOR shall appoint a competent superintendent and any necessary assistants 

satisfactory to the Owner. 

1.09 The CONTRACTOR shall give efficient supervision to the work, using its best skill and 

attention.  The CONTRACTOR shall carefully study and compare all drawings, specifications 

and other instructions and shall at once report to the Owner any error, inconsistency or omission 

which shall be discovered, but will not be liable to the Owner for any damage resulting from 

errors or deficiencies in the Contract Documents. Included in this responsibility shall be 

supervision of all work performed by subcontractors on the work. 

1.10 If the CONTRACTOR should neglect to prosecute the work properly, or fail to perform the 

contract or any of its provisions, the Owner, upon three days written notice, may, without 

prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost 

thereof from the payment then or thereafter due the CONTRACTOR. 

1.11 Inspection by the Owner's Project Representative: 

A. The Owner shall have the right to designate a Project Representative who may make 

periodic visits to the site to familiarize the Owner generally with the progress and quality 

of the work, and to determine in general if the work is proceeding in accordance with the 

Contract Documents.  The Project Representative will not be required to make exhaustive 

or continuous on-site inspections to check the quality or quantity of the work, and will 

not be responsible for the CONTRACTOR’S failure to carry out the construction work in 

accordance with the Contract Documents.  During such visits and on the basis of these 

observations while at the site, the Project Representative will keep the Owner informed 

on the progress of the work, will endeavor to guard the Owner against defects and 

deficiencies in the work of contractors, and may condemn structural work as failing to 

conform to the Contract Documents.  The Project Representative shall have authority to 

act on behalf of the Owner only to the extent expressly delegated by the Awarding 

Authority, while shall be shown to the CONTRACTOR, and shall have authority to stop 

the work whenever such stoppage may reasonably be necessary to insure the proper 

execution of the Contract. 

B. In connection with the work the Project Representative shall not be responsible for 

construction methods, means, techniques, sequences or procedures employed by the 

CONTRACTOR or the CONTRACTOR’S safety programs, requirements, regulations or 

precautions. 

1.12 Decisions of the Project Representative: 

A. The Project Representative shall, within a reasonable time, make decisions on all claims 

of the Owner or the CONTRACTOR and on all other matters relating to the execution 

and progress of the structural work or the interpretation of the Contract Documents. 

B. The Project Representative’s decision, in matters relating to the project, shall be final, if 

within the terms of the Contract Documents. 
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C. If, however, the Project Representative fails to render a decision within ten days after the 

parties have presented their evidence, either party may then avail itself of the remedies 

provided in the contract or available to it by law.  If the Project Representative renders a 

decision after such remedies have commenced, such decision may be entered as evidence 

but shall not disturb or interrupt such proceedings except where such decision is 

acceptable to the parties concerned. 

1.13 Use of Premises by the CONTRACTOR: 

A. The CONTRACTOR shall confine its apparatus, the storage of materials and the 

operations of its workmen to limits indicated by law, by-laws, permits or directions of the 

Owner and shall not unreasonably encumber the premises with its materials. 

B. The CONTRACTOR shall not load or permit any part of the structure to be loaded with a 

weight that will endanger its safety. 

1.14 Maintenance of Premises: 

A. The CONTRACTOR shall at all times keep the premises free from accumulation of 

waste materials or rubbish caused by its employees or work, and at the completion of the 

work it shall remove all its rubbish from and about the work site and all its tools, 

scaffolding and surplus materials and shall leave its work “broom-clean,” or its 

equivalent, unless more exactly specified.  In case of dispute, the Owner may remove the 

rubbish and charge the cost to the several contractors, as the Awarding Authority shall 

determine to be just. 

1.15 Right to Terminate: 

A. If the CONTRACTOR should (1) be adjudged a bankrupt, (2) make a general assignment 

for the benefit of creditors, (3) have a receiver appointed on account of its insolvency, (4) 

persistently or repeatedly refuse or fail to supply enough personnel and resources to 

perform the contract, (5) fail to make prompt payment to subcontractors or to providers 

of materials or labor, (6) persistently disregard laws and regulations or lawful directives 

of the Owner, or (7) be guilty of a substantial violation of any provision of the Contract, 

then the Owner may, without prejudice to any other right or remedy and after giving the 

CONTRACTOR (any surety) seven days written notice, terminate the contract and the 

employment of the CONTRACTOR and take possession of the premises and of all 

materials, tools and appliance thereon and finish the work by whatever method it deems 

appropriate.  In such case, the CONTRACTOR shall not be entitled to receive any further 

payment until the work is finished.  If the unpaid balance of the Contract price shall 

exceed the expense of finishing the work, including compensation for additional 

architectural, managerial and administrative services, such excess shall be paid to the 

CONTRACTOR.  If such expenses shall exceed such unpaid balances, the 

CONTRACTOR shall pay the difference to the Owner. 
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1.16 Progress Payments:  See Contract Clauses 

1.17 Withholding of Payment: 

A. The Owner may withhold or, on account of subsequently discovered evidence, nullify the 

whole or a part of any payment to such extent as may be necessary in its reasonable 

opinion to protect the Owner from loss on account of; 

B. Defective work not remedied. 

C. Claims filed or reasonable evidence indicating probable filing of claims. 

D. Failure of the CONTRACTOR to make payments property to Subcontractors or for 

material or labor. 

E. A reasonable doubt that the Contract can be completed for the balance then unpaid. 

F. Damage to another CONTRACTOR. 

G. Withholding of payments shall be in strict compliance with statutory requirements. 

1.18 Damages: 

A. Should either party to the Contract suffer damages because of any wrongful act or neglect 

of the other party, or of anyone employed by him, claim shall be made in writing to the 

party liable within a reasonable time of the first observance of such damage and not later 

than the Final Payment, except as expressly stipulated otherwise in the case of faulty 

work or materials, and shall be adjusted by agreement, or by recourse to remedies 

provided by law or by provisions of the contract. 

1.19 Liens: 

A. Neither the Final Payment nor any part of the retained percentage shall become due until 

the CONTRACTOR, if required, shall deliver to the Owner a complete release of all liens 

arising out of the Contract, or receipts in full in lieu thereof and, if required in either case, 

an affidavit that as far as it has knowledge or information, the releases and receipts 

include all the labor and material for which a lien could be filed.  The CONTRACTOR 

shall comply with all statutory provisions of the General Laws of the Commonwealth of 

Massachusetts with regard to liens, Chapter 254 and 149 as amended (as a minimum 

requirement). 

1.20 The CONTRACTOR’S Responsibility: 

A. Should the CONTRACTOR cause damage to any separate contractor on the work, the 

CONTRACTOR agrees, upon due notice, to settle with such contractor by agreement, or 

by recourse to remedies provided by law or by the provisions of the contract.  If such 

separate contractor sues the Owner on account of any damage alleged to have been so 

sustained, the Owner shall notify the CONTRACTOR, who shall defend such 

proceedings at the Owner's expense and, if any judgment against the Owner arises 

therefrom, the CONTRACTOR shall pay or satisfy it and pay all costs incurred by the 

Owner. 
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1.21 Separate Contracts: 

A. The Awarding Authority reserves the right to let other Contracts in connection with this 

work under similar General Conditions.  The CONTRACTOR shall afford other 

contractors’ reasonable opportunity for the introduction and storage of their materials and 

the execution of their work, and shall properly connect and coordinate its work with 

theirs. 

B. If any part of the CONTRACTOR’S work depends, for proper execution or results, upon 

the work of any other contractor, the CONTRACTOR shall inspect and promptly report 

to the Owner any defects in such work that render it unsuitable for such proper execution 

and results.  Failure of the CONTRACTOR so to inspect and report shall constitute an 

acceptance of the other contractor's work as fit and proper for the reception of its work 

except as to defects which may develop in the other CONTRACTOR’S work after the 

execution of its work. 

C. To ensure the proper execution of its subsequent work the CONTRACTOR shall measure 

work already in place and shall at once report to the Owner any discrepancy between the 

executed work and the Drawings. 

1.22 Subcontracts: 

A. All Subcontracts shall be awarded in conformity with the requirements of the General 

Laws, Commonwealth of Massachusetts, Chapter 149, Sections 44A to 44L inclusive. 

B. The CONTRACTOR agrees that it is as fully responsible to the Owner for the acts and 

omissions of its Subcontractors and of persons either directly or indirectly employed by 

them, as it is for the acts and omissions of persons directly employed by it. 

C. Nothing contained in the Contract Documents shall create any contractual relations 

between any Subcontractor and the Owner. 

1.23 CONTRACTOR-Subcontractor Relations: 

A. The CONTRACTOR agrees to bind every Subcontractor, and every Subcontractor agrees 

to be bound, by the terms of the Agreement, the General Conditions of the Contract, the 

Supplementary General Conditions, the Drawings and Specifications, as far as applicable 

to its work, including the provisions of the General Laws, Commonwealth of 

Massachusetts, Chapter 149, Section 44A, et seq. 

1.24 OSHA TRAINING – Text of section added by 2004, 306, Sec. 2 effective July 1, 2006.  See 2005 

Sec 5. 

A. Section 39S.  (a) As used in this section the word “person” shall mean any natural person, 

joint venture, partnership, corporation or other business or legal entity.  Any person 

submitting a bid for, or signing a contract to work on, the construction, reconstruction, 

alteration, remodeling or repair of any public work by the commonwealth, or political 

subdivision thereof, or by any county, city or town, district, or housing authority, and 

estimated by the awarding authority to cost more than $10,000, and any person 

submitting a bid for, or signing a contract to work on, the construction, reconstruction, 

installation, demolition, maintenance or repair of any building by a public agency, 
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SUPPLEMENTARY CONDITIONS - 6 

estimated to cost more than $10,000, shall certify on the bid, or contract, under penalties 

of perjury, as follows: 

1. (1) that he is able to furnish labor that can work in harmony with all other 

elements of labor employed or to be employed in the work; (2) that all employees 

to be employed at the worksite will have successfully completed a course in 

construction safety and health approved by the United States Occupational Safety 

and Health Administration that is at least 10 hours in duration at the time the 

employee begins work and who shall furnish documentation of successful 

completion of said course with the first certified payroll report for each 

employee; and (3) that all employees to be employed in the work subject to this 

bid have successfully completed a course in construction safety and health 

approved by the United States Occupational Safety and Health Administration 

that is at least 10 hours in duration. 

2. Any employee found on a worksite subject to this section without documentation 

of successful completion of a course in construction safety and health approved 

by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration shall be subject to immediate removal. 

3. The attorney general, or his designee, shall have the power to enforce this section 

including the power to institute and prosecute proceedings in the superior court to 

restrain the award of contract and the performance of contracts in all cases where, 

after investigation of the facts, he has made a finding that the award or 

performance has resulted in violation, directly or indirectly, of subsection (d), 

and he shall not be required to pay the clerk of the court an entry fee in 

connection with the institution of the proceeding. 

 

END OF SECTION 















Notice to Awarding Authorities 
The Massachusetts Prevailing Wage Law 

M.G.L. c. 149, §§26-27 

NOTICE TO AWARDING AUTHORITIES 
 The enclosed wage schedule applies only to the specific project listed at the top of the schedule, 

and these rates will remain in effect for the duration of the project, except in the case of multi-
year projects. For projects lasting longer than one year, awarding authorities must request 
updated rates. 

 You should request an updated wage schedule from the Department of Labor Standards if you 
have not opened bids or selected a contractor within 90 days of the date of issuance of the 
enclosed wage schedule. 

 The wage schedule shall be incorporated in any advertisement or call for bids for the project for 
which it has been issued. 

 Once a contractor has been selected by the awarding authority, the wage schedule shall be made 
a part of the contract for that project. 

NOTICE TO CONTRACTORS 
 The enclosed wage schedule must be posted in a conspicuous place at the work site during the 

life of the project. 

 The wages listed on the enclosed wage schedule must be paid to employees on public works 
projects regardless of whether they are employed by the prime contractor, a filed sub-bidder, or 
any sub-contractor. 

 The enclosed wage schedule applies to all phases of the project, including the final clean-up. 
Contractors whose only role is to perform final clean-up must pay their employees according to 
this wage schedule. 

 All apprentices must be registered with the Massachusetts Division of Apprenticeship Training 
(DAT) in order to be paid at the lower apprentice rates. All apprentices must keep his/her 
apprentice identification card on his/her person during all work hours. If a worker is not 
registered with DAT, they must be paid the "total rate" listed on the wage schedule regardless of 
experience or skill level. For further information, please call 617-626-5409, or write to: 
DAT, 19 Staniford Street, 1 st Floor, P.O. Box 146759, Boston, MA 02114. 
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 WEEKLY PAYROLL RECORDS REPORT 
 & STATEMENT OF COMPLIANCE 
 

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 
must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes all 
the information required to be kept by law.  Every contractor or subcontractor is required to keep 
these records and preserve them for a period of three years from the date of completion of the 
contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  This is required to be done on a weekly basis.  
Once collected, the awarding authority is also required to preserve those records for three years 
from the date of completion of the project. 

 
Each such contractor or subcontractor shall furnish to the awarding authority directly 

within 15 days after completion of its portion of the work, a statement, executed by the 
contractor, subcontractor or by any authorized officer thereof who supervised the payment of 
wages, this form. 

 
 
 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                 
   General Laws.  
 
                                                          Signature _________________________ 
                                                          Title _____________________________ 
 

 



MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID No. Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet No.

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 

Address Work Classification:

Appr. 

Rate 

(%) Su. Mo. Tu. We. Th. Fr. Sa.
All Other 

Hours

Hourly 

Base 

Wage           

(B)

Health & 

Welfare 

Insurance     

(C')

ERISA 

Pension 

Plan           

(D)

Supp. 

Unemp.         

(E)

Total Hourly 

Prev. Wage                

(F)
Total Gross 

Wages

Check No.       

(H)

NOTE:  Pursuant to MGL Ch. 149 s.27B, every contractor and subcontractor is required to submit a "true and accurate" copy of their weekly payroll records directly 

              to the awarding authority.  Failure to comply may result in the commencement of a criminal action or the issuance of a civil citation.

     Date recieved by awarding authority

Page                 of                                             /                   /                   

                                                                                             

Hours Worked

Project Gross 

Wages                  

(G)

Project 

Hours         

(A)



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Provide new full-building backup natural gas generator with relevant switchgear and hardware.

Director

Awarding Authority: TOWN OF MANCHESTER-BY-THE-SEA

City/Town:Contract Number: MANCHESTER

Description of Work:

Job Location: 15 Union Street, Manchester-by-the-Sea, MA 01944

Wage Request Number:    20241021-026Issue Date: 10/21/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction 

projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the 

date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must 

request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP 

Amendment, or (b) the execution date of the first amendment to permit procurement of construction services.  The updated wage schedule must be 

provided to all contractors, including general and sub-contractors, working on the construction project. 

•  This annual update requirement is generally not applicable to 27F “rental of equipment” contracts.  For such contracts, the prevailing wage rates issued 

by DLS shall remain in effect for the duration of the contract term.  However, if the prevailing wage rate sheet issued does not contain wage rates for each 

year covered by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the 

correct rates are being paid throughout the duration of the contract.  Additionally, if an Awarding Authority exercises an option to renew or extend the 

contract term, they must request updated rate sheets form DLS and provide them to the contractor.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all 

pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance 

of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid 

for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall 

be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project 

in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project 

whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep 

their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower 

apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether 

they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to 

the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, 

occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at 

(617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed 

on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor 

to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the 

Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.69 06/01/2024 $15.07 $0.00 $39.95 $18.67

$75.19 12/01/2024 $15.07 $0.00 $39.95 $20.17

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.76 06/01/2024 $15.07 $0.00 $40.02 $18.67

$75.26 12/01/2024 $15.07 $0.00 $40.02 $20.17

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.88 06/01/2024 $15.07 $0.00 $40.14 $18.67

$75.38 12/01/2024 $15.07 $0.00 $40.14 $20.17

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

Issue Date: Wage Request Number:10/21/2024 Page 4 of 4520241021-026



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LYNN)

$99.58 08/01/2024 $11.49 $0.00 $64.50 $23.59

$100.88 02/01/2025 $11.49 $0.00 $65.80 $23.59

$103.03 08/01/2025 $11.49 $0.00 $67.95 $23.59

$104.38 02/01/2026 $11.49 $0.00 $69.30 $23.59

$106.58 08/01/2026 $11.49 $0.00 $71.50 $23.59

$107.98 02/01/2027 $11.49 $0.00 $72.90 $23.59

BRICK/PLASTER/CEMENT MASON - Local 3 LynnApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.25 $11.49 $23.59 $0.00 $67.33 50

 2 $38.70 $11.49 $23.59 $0.00 $73.78 60

 3 $45.15 $11.49 $23.59 $0.00 $80.23 70

 4 $51.60 $11.49 $23.59 $0.00 $86.68 80

 5 $58.05 $11.49 $23.59 $0.00 $93.13 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.90 $11.49 $23.59 $0.00 $67.98 50

 2 $39.48 $11.49 $23.59 $0.00 $74.56 60

 3 $46.06 $11.49 $23.59 $0.00 $81.14 70

 4 $52.64 $11.49 $23.59 $0.00 $87.72 80

 5 $59.22 $11.49 $23.59 $0.00 $94.30 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$74.50 06/01/2024 $9.65 $0.00 $46.63 $18.22

$75.97 12/01/2024 $9.65 $0.00 $48.10 $18.22

$77.47 06/01/2025 $9.65 $0.00 $49.60 $18.22

$78.97 12/01/2025 $9.65 $0.00 $51.10 $18.22

$80.52 06/01/2026 $9.65 $0.00 $52.65 $18.22

$82.02 12/01/2026 $9.65 $0.00 $54.15 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$73.35 06/01/2024 $9.65 $0.00 $45.48 $18.22

$74.82 12/01/2024 $9.65 $0.00 $46.95 $18.22

$76.32 06/01/2025 $9.65 $0.00 $48.45 $18.22

$77.82 12/01/2025 $9.65 $0.00 $49.95 $18.22

$79.37 06/01/2026 $9.65 $0.00 $51.50 $18.22

$80.87 12/01/2026 $9.65 $0.00 $53.00 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$78.17 09/01/2024 $9.83 $0.00 $48.37 $19.97

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.83 $1.73 $0.00 $33.33 45

 2 $21.77 $9.83 $1.73 $0.00 $33.33 45

 3 $26.60 $9.83 $3.40 $0.00 $39.83 55

 4 $26.60 $9.83 $3.40 $0.00 $39.83 55

 5 $33.86 $9.83 $16.51 $0.00 $60.20 70

 6 $33.86 $9.83 $16.51 $0.00 $60.20 70

 7 $38.70 $9.83 $18.24 $0.00 $66.77 80

 8 $38.70 $9.83 $18.24 $0.00 $66.77 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.33 $9.83 $1.73 $0.00 $33.89 45

 2 $22.33 $9.83 $1.73 $0.00 $33.89 45

 3 $27.29 $9.83 $3.40 $0.00 $40.52 55

 4 $27.29 $9.83 $3.40 $0.00 $40.52 55

 5 $34.73 $9.83 $16.51 $0.00 $61.07 70

 6 $34.73 $9.83 $16.51 $0.00 $61.07 70

 7 $39.70 $9.83 $18.24 $0.00 $67.77 80

 8 $39.70 $9.83 $18.24 $0.00 $67.77 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

10/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.65 $7.02 $0.00 $0.00 $23.67 60

 2 $16.65 $7.02 $0.00 $0.00 $23.67 60

 3 $18.04 $7.02 $1.00 $0.00 $26.06 65

 4 $19.43 $7.02 $1.00 $0.00 $27.45 70

 5 $20.81 $7.02 $4.80 $0.00 $32.63 75

 6 $22.20 $7.02 $4.80 $0.00 $34.02 80

 7 $23.59 $7.02 $4.80 $0.00 $35.41 85

 8 $24.98 $7.02 $4.80 $0.00 $36.80 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $18.52/ 3&4 $21.07/ 5&6 $28.70/ 7&8 $31.26

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LYNN)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57

CEMENT MASONRY/PLASTERING - Eastern Mass (Lynn)Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$88.85 06/01/2024 $15.30 $0.00 $57.15 $16.40

$90.33 12/01/2024 $15.30 $0.00 $58.63 $16.40

$91.66 06/01/2025 $15.30 $0.00 $59.96 $16.40

$93.13 12/01/2025 $15.30 $0.00 $61.43 $16.40

$94.46 06/01/2026 $15.30 $0.00 $62.76 $16.40

$95.94 12/01/2026 $15.30 $0.00 $64.24 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$73.58 06/10/2024 $9.65 $0.00 $45.53 $18.40

$75.05 12/02/2024 $9.65 $0.00 $47.00 $18.40

$76.55 06/02/2025 $9.65 $0.00 $48.50 $18.40

$78.05 12/01/2025 $9.65 $0.00 $50.00 $18.40

$79.60 06/01/2026 $9.65 $0.00 $51.55 $18.40

$81.10 12/07/2026 $9.65 $0.00 $53.05 $18.40

$82.70 06/07/2027 $9.65 $0.00 $54.65 $18.40

$84.30 12/06/2027 $9.65 $0.00 $56.25 $18.40

$85.98 06/05/2028 $9.65 $0.00 $57.93 $18.40

$87.65 12/04/2028 $9.65 $0.00 $59.60 $18.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$74.58 06/10/2024 $9.65 $0.00 $46.53 $18.40

$76.05 12/02/2024 $9.65 $0.00 $48.00 $18.40

$77.55 06/02/2025 $9.65 $0.00 $49.50 $18.40

$79.05 12/01/2025 $9.65 $0.00 $51.00 $18.40

$80.60 06/01/2026 $9.65 $0.00 $52.55 $18.40

$82.10 12/07/2026 $9.65 $0.00 $54.05 $18.40

$83.70 06/07/2027 $9.65 $0.00 $55.65 $18.40

$85.30 12/06/2027 $9.65 $0.00 $57.25 $18.40

$86.98 06/05/2028 $9.65 $0.00 $58.93 $18.40

$88.65 12/04/2028 $9.65 $0.00 $60.60 $18.40
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$74.33 06/10/2024 $9.65 $0.00 $46.28 $18.40

$75.80 12/02/2024 $9.65 $0.00 $47.75 $18.40

$77.30 06/02/2025 $9.65 $0.00 $49.25 $18.40

$78.80 12/01/2025 $9.65 $0.00 $50.75 $18.40

$80.35 06/01/2026 $9.65 $0.00 $52.30 $18.40

$81.85 12/07/2026 $9.65 $0.00 $53.80 $18.40

$83.45 06/07/2027 $9.65 $0.00 $55.40 $18.40

$85.05 12/06/2027 $9.65 $0.00 $57.00 $18.40

$86.73 06/05/2028 $9.65 $0.00 $58.68 $18.40

$88.40 12/04/2028 $9.65 $0.00 $60.35 $18.40
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$74.58 06/10/2024 $9.65 $0.00 $46.53 $18.40

$76.05 12/02/2024 $9.65 $0.00 $48.00 $18.40

$77.55 06/02/2025 $9.65 $0.00 $49.50 $18.40

$79.05 12/01/2025 $9.65 $0.00 $51.00 $18.40

$80.60 06/01/2026 $9.65 $0.00 $52.55 $18.40

$82.10 12/07/2026 $9.65 $0.00 $54.05 $18.40

$83.70 06/07/2027 $9.65 $0.00 $55.65 $18.40

$85.30 12/06/2027 $9.65 $0.00 $57.25 $18.40

$86.98 06/05/2028 $9.65 $0.00 $58.93 $18.40

$88.65 12/04/2028 $9.65 $0.00 $60.60 $18.40
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$74.33 06/10/2024 $9.65 $0.00 $46.28 $18.40

$75.80 12/02/2024 $9.65 $0.00 $47.75 $18.40

$77.30 06/02/2025 $9.65 $0.00 $49.25 $18.40

$78.80 12/01/2025 $9.65 $0.00 $50.75 $18.40

$80.35 06/01/2026 $9.65 $0.00 $52.30 $18.40

$81.85 12/07/2026 $9.65 $0.00 $53.80 $18.40

$83.45 06/07/2027 $9.65 $0.00 $55.40 $18.40

$85.05 12/06/2027 $9.65 $0.00 $57.00 $18.40

$86.73 06/05/2028 $9.65 $0.00 $58.68 $18.40

$88.40 12/04/2028 $9.65 $0.00 $60.35 $18.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$73.58 06/10/2024 $9.65 $0.00 $45.53 $18.40

$75.05 12/02/2024 $9.65 $0.00 $47.00 $18.40

$76.55 06/02/2025 $9.65 $0.00 $48.50 $18.40

$78.05 12/01/2025 $9.65 $0.00 $50.00 $18.40

$79.60 06/01/2026 $9.65 $0.00 $51.55 $18.40

$81.10 12/07/2026 $9.65 $0.00 $53.05 $18.40

$82.70 06/07/2027 $9.65 $0.00 $54.65 $18.40

$84.30 12/06/2027 $9.65 $0.00 $56.25 $18.40

$85.98 06/05/2028 $9.65 $0.00 $57.93 $18.40

$87.65 12/04/2028 $9.65 $0.00 $59.60 $18.40
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 103

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.51 $13.00 $0.77 $0.00 $39.28 40

 2 $25.51 $13.00 $0.77 $0.00 $39.28 40

 3 $28.70 $13.00 $16.69 $0.00 $58.39 45

 4 $28.70 $13.00 $16.69 $0.00 $58.39 45

 5 $31.89 $13.00 $17.20 $0.00 $62.09 50

 6 $35.08 $13.00 $17.70 $0.00 $65.78 55

 7 $38.27 $13.00 $18.21 $0.00 $69.48 60

 8 $41.46 $13.00 $18.71 $0.00 $73.17 65

 9 $44.65 $13.00 $19.22 $0.00 $76.87 70

 10 $47.84 $13.00 $19.74 $0.00 $80.58 75

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.99 $13.00 $0.78 $0.00 $39.77 40

 2 $25.99 $13.00 $0.78 $0.00 $39.77 40

 3 $29.24 $13.00 $16.71 $0.00 $58.95 45

 4 $29.24 $13.00 $16.71 $0.00 $58.95 45

 5 $32.49 $13.00 $17.21 $0.00 $62.70 50

 6 $35.74 $13.00 $17.72 $0.00 $66.46 55

 7 $38.99 $13.00 $18.23 $0.00 $70.22 60

 8 $42.24 $13.00 $18.74 $0.00 $73.98 65

 9 $45.49 $13.00 $19.24 $0.00 $77.73 70

 10 $48.74 $13.00 $19.76 $0.00 $81.50 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$82.19 05/01/2024 $15.00 $0.00 $50.79 $16.40

$83.48 11/01/2024 $15.00 $0.00 $52.08 $16.40

$84.92 05/01/2025 $15.00 $0.00 $53.52 $16.40

$86.21 11/01/2025 $15.00 $0.00 $54.81 $16.40

$87.65 05/01/2026 $15.00 $0.00 $56.25 $16.40

$88.94 11/01/2026 $15.00 $0.00 $57.54 $16.40

$90.37 05/01/2027 $15.00 $0.00 $58.97 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$83.77 05/01/2024 $15.00 $0.00 $52.37 $16.40

$85.07 11/01/2024 $15.00 $0.00 $53.67 $16.40

$86.52 05/01/2025 $15.00 $0.00 $55.12 $16.40

$87.82 11/01/2025 $15.00 $0.00 $56.42 $16.40

$89.27 05/01/2026 $15.00 $0.00 $57.87 $16.40

$90.57 11/01/2026 $15.00 $0.00 $59.17 $16.40

$92.02 05/01/2027 $15.00 $0.00 $60.62 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$56.31 05/01/2024 $15.00 $0.00 $24.91 $16.40

$57.07 11/01/2024 $15.00 $0.00 $25.67 $16.40

$57.92 05/01/2025 $15.00 $0.00 $26.52 $16.40

$58.68 11/01/2025 $15.00 $0.00 $27.28 $16.40

$59.53 05/01/2026 $15.00 $0.00 $28.13 $16.40

$60.29 11/01/2026 $15.00 $0.00 $28.89 $16.40

$61.14 05/01/2027 $15.00 $0.00 $29.74 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$84.26 09/01/2024 $13.00 $0.00 $51.02 $20.24

$85.25 03/01/2025 $13.00 $0.00 $51.98 $20.27

$86.83 09/01/2025 $13.00 $0.00 $53.51 $20.32

$87.81 03/01/2026 $13.00 $0.00 $54.47 $20.34

$89.39 09/01/2026 $13.00 $0.00 $56.00 $20.39

$90.37 03/01/2027 $13.00 $0.00 $56.95 $20.42

$91.95 09/01/2027 $13.00 $0.00 $58.49 $20.46

$92.94 03/01/2028 $13.00 $0.00 $59.45 $20.49
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$76.93 06/01/2024 $15.30 $0.00 $45.23 $16.40

$78.11 12/01/2024 $15.30 $0.00 $46.41 $16.40

$79.17 06/01/2025 $15.30 $0.00 $47.47 $16.40

$80.34 12/01/2025 $15.30 $0.00 $48.64 $16.40

$81.40 06/01/2026 $15.30 $0.00 $49.70 $16.40

$82.58 12/01/2026 $15.30 $0.00 $50.88 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$54.46 06/01/2024 $9.65 $0.00 $27.01 $17.80

$54.46 12/01/2024 $9.65 $0.00 $27.01 $17.80

$55.54 06/01/2025 $9.65 $0.00 $28.09 $17.80

$55.54 12/01/2025 $9.65 $0.00 $28.09 $17.80

$56.66 06/01/2026 $9.65 $0.00 $29.21 $17.80

$56.66 12/01/2026 $9.65 $0.00 $29.21 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$85.33 09/01/2024 $8.83 $0.00 $56.23 $20.27

$86.83 03/01/2025 $8.83 $0.00 $57.73 $20.27

$88.33 09/01/2025 $8.83 $0.00 $59.23 $20.27

$89.83 03/01/2026 $8.83 $0.00 $60.73 $20.27

$91.33 09/01/2026 $8.83 $0.00 $62.23 $20.27

$92.83 03/01/2027 $8.83 $0.00 $63.73 $20.27
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.30 $8.83 $1.76 $0.00 $35.89 45

 2 $25.30 $8.83 $1.76 $0.00 $35.89 45

 3 $30.93 $8.83 $3.52 $0.00 $43.28 55

 4 $30.93 $8.83 $3.52 $0.00 $43.28 55

 5 $39.36 $8.83 $16.75 $0.00 $64.94 70

 6 $39.36 $8.83 $16.75 $0.00 $64.94 70

 7 $44.98 $8.83 $18.51 $0.00 $72.32 80

 8 $44.98 $8.83 $18.51 $0.00 $72.32 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.98 $8.83 $1.76 $0.00 $36.57 45

 2 $25.98 $8.83 $1.76 $0.00 $36.57 45

 3 $31.75 $8.83 $3.52 $0.00 $44.10 55

 4 $31.75 $8.83 $3.52 $0.00 $44.10 55

 5 $40.41 $8.83 $16.75 $0.00 $65.99 70

 6 $40.41 $8.83 $16.75 $0.00 $65.99 70

 7 $46.18 $8.83 $18.51 $0.00 $73.52 80

 8 $46.18 $8.83 $18.51 $0.00 $73.52 80

Notes: Steps are 750 hrs.

     

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.98 $9.95 $0.00 $0.00 $33.93 50

 2 $26.38 $9.95 $6.66 $0.00 $42.99 55

 3 $28.78 $9.95 $7.26 $0.00 $45.99 60

 4 $31.17 $9.95 $7.87 $0.00 $48.99 65

 5 $33.57 $9.95 $20.32 $0.00 $63.84 70

 6 $35.97 $9.95 $20.93 $0.00 $66.85 75

 7 $38.37 $9.95 $21.53 $0.00 $69.85 80

 8 $43.16 $9.95 $22.74 $0.00 $75.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.82 $15.30 $0.00 $0.00 $46.12 55

 2 $33.62 $15.30 $16.40 $0.00 $65.32 60

 3 $36.42 $15.30 $16.40 $0.00 $68.12 65

 4 $39.22 $15.30 $16.40 $0.00 $70.92 70

 5 $42.02 $15.30 $16.40 $0.00 $73.72 75

 6 $44.82 $15.30 $16.40 $0.00 $76.52 80

 7 $47.63 $15.30 $16.40 $0.00 $79.33 85

 8 $50.43 $15.30 $16.40 $0.00 $82.13 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.61 $0.00 $0.00 $0.00 $31.61 55

 2 $34.49 $15.30 $16.40 $0.00 $66.19 60

 3 $37.36 $15.30 $16.40 $0.00 $69.06 65

 4 $40.24 $15.30 $16.40 $0.00 $71.94 70

 5 $43.11 $15.30 $16.40 $0.00 $74.81 75

 6 $45.98 $15.30 $16.40 $0.00 $77.68 80

 7 $48.86 $15.30 $16.40 $0.00 $80.56 85

 8 $51.73 $15.30 $16.40 $0.00 $83.43 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$103.79 08/01/2024 $14.75 $2.98 $57.94 $28.12

$105.54 02/01/2025 $14.75 $2.98 $59.69 $28.12

$107.39 08/01/2025 $14.75 $2.98 $61.54 $28.12

$109.34 02/01/2026 $14.75 $2.98 $63.49 $28.12
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$103.79 08/01/2024 $14.75 $2.98 $57.94 $28.12

$105.54 02/01/2025 $14.75 $2.98 $59.69 $28.12

$107.39 08/01/2025 $14.75 $2.98 $61.54 $28.12

$109.34 02/01/2026 $14.75 $2.98 $63.49 $28.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537 (Local 138)

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537 (Local 138)

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$91.28 09/01/2024 $14.75 $0.00 $56.92 $19.61

$94.70 09/01/2025 $14.75 $0.00 $60.34 $19.61

$98.12 09/01/2026 $14.75 $0.00 $63.76 $19.61
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.46 $14.75 $14.32 $0.00 $57.53 50

 2 $34.15 $14.75 $15.37 $0.00 $64.27 60

 3 $39.84 $14.75 $16.43 $0.00 $71.02 70

 4 $45.54 $14.75 $17.49 $0.00 $77.78 80

09/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.17 $14.75 $14.32 $0.00 $59.24 50

 2 $36.20 $14.75 $15.37 $0.00 $66.32 60

 3 $42.24 $14.75 $16.43 $0.00 $73.42 70

 4 $48.27 $14.75 $17.49 $0.00 $80.51 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$89.02 03/16/2024 $8.35 $0.00 $53.97 $26.70

IRONWORKER - Local 7 BostonApprentice -

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.38 $8.35 $26.70 $0.00 $67.43 60

 2 $37.78 $8.35 $26.70 $0.00 $72.83 70

 3 $40.48 $8.35 $26.70 $0.00 $75.53 75

 4 $43.18 $8.35 $26.70 $0.00 $78.23 80

 5 $45.87 $8.35 $26.70 $0.00 $80.92 85

 6 $48.57 $8.35 $26.70 $0.00 $83.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40

LABORER - Zone 2Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.12 $9.65 $18.40 $0.00 $51.17 60

 2 $26.97 $9.65 $18.40 $0.00 $55.02 70

 3 $30.82 $9.65 $18.40 $0.00 $58.87 80

 4 $34.68 $9.65 $18.40 $0.00 $62.73 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.92 $9.65 $18.40 $0.00 $51.97 60

 2 $27.90 $9.65 $18.40 $0.00 $55.95 70

 3 $31.89 $9.65 $18.40 $0.00 $59.94 80

 4 $35.87 $9.65 $18.40 $0.00 $63.92 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.98 06/01/2024 $9.65 $0.00 $38.53 $17.80

$67.31 12/01/2024 $9.65 $0.00 $39.86 $17.80

$68.70 06/01/2025 $9.65 $0.00 $41.25 $17.80

$70.08 12/01/2025 $9.65 $0.00 $42.63 $17.80

$71.52 06/01/2026 $9.65 $0.00 $44.07 $17.80

$72.96 12/01/2026 $9.65 $0.00 $45.51 $17.80

LABORER (Heavy & Highway) - Zone 2Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.12 $9.65 $17.80 $0.00 $50.57 60

 2 $26.97 $9.65 $17.80 $0.00 $54.42 70

 3 $30.82 $9.65 $17.80 $0.00 $58.27 80

 4 $34.68 $9.65 $17.80 $0.00 $62.13 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.92 $9.65 $17.80 $0.00 $51.37 60

 2 $27.90 $9.65 $17.80 $0.00 $55.35 70

 3 $31.89 $9.65 $17.80 $0.00 $59.34 80

 4 $35.87 $9.65 $17.80 $0.00 $63.32 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$66.03 06/03/2024 $9.65 $0.00 $38.62 $17.76

$67.36 12/02/2024 $9.65 $0.00 $39.95 $17.76

$68.75 06/02/2025 $9.65 $0.00 $41.34 $17.76

$70.13 12/01/2025 $9.65 $0.00 $42.72 $17.76

$71.57 06/01/2026 $9.65 $0.00 $44.16 $17.76

$73.01 12/07/2026 $9.65 $0.00 $45.60 $17.76

$74.46 06/07/2027 $9.65 $0.00 $47.05 $17.76

$75.91 12/06/2027 $9.65 $0.00 $48.50 $17.76

$77.41 06/05/2028 $9.65 $0.00 $50.00 $17.76

$78.91 12/04/2028 $9.65 $0.00 $51.50 $17.76
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$82.43 08/01/2024 $11.49 $0.00 $49.32 $21.62

$83.47 02/01/2025 $11.49 $0.00 $50.36 $21.62

$85.19 08/01/2025 $11.49 $0.00 $52.08 $21.62

$86.27 02/01/2026 $11.49 $0.00 $53.16 $21.62

$88.03 08/01/2026 $11.49 $0.00 $54.92 $21.62

$89.15 02/01/2027 $11.49 $0.00 $56.04 $21.62
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.66 $11.49 $21.62 $0.00 $57.77 50

 2 $29.59 $11.49 $21.62 $0.00 $62.70 60

 3 $34.52 $11.49 $21.62 $0.00 $67.63 70

 4 $39.46 $11.49 $21.62 $0.00 $72.57 80

 5 $44.39 $11.49 $21.62 $0.00 $77.50 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.18 $11.49 $21.62 $0.00 $58.29 50

 2 $30.22 $11.49 $21.62 $0.00 $63.33 60

 3 $35.25 $11.49 $21.62 $0.00 $68.36 70

 4 $40.29 $11.49 $21.62 $0.00 $73.40 80

 5 $45.32 $11.49 $21.62 $0.00 $78.43 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.91 $11.49 $23.56 $0.00 $67.96 50

 2 $39.49 $11.49 $23.56 $0.00 $74.54 60

 3 $46.07 $11.49 $23.56 $0.00 $81.12 70

 4 $52.66 $11.49 $23.56 $0.00 $87.71 80

 5 $59.24 $11.49 $23.56 $0.00 $94.29 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$74.31 01/01/2024 $10.08 $0.00 $42.76 $21.47

$76.64 01/06/2025 $10.08 $0.00 $45.09 $21.47

$78.97 01/05/2026 $10.08 $0.00 $47.42 $21.47
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.52 $10.08 $5.50 $0.00 $39.10 55

 2 $27.79 $10.08 $6.50 $0.00 $44.37 65

 3 $32.07 $10.08 $18.97 $0.00 $61.12 75

 4 $36.35 $10.08 $19.97 $0.00 $66.40 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.80 $10.08 $5.50 $0.00 $40.38 55

 2 $29.31 $10.08 $6.50 $0.00 $45.89 65

 3 $33.82 $10.08 $18.97 $0.00 $62.87 75

 4 $38.33 $10.08 $19.97 $0.00 $68.38 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$56.41 06/01/2024 $15.30 $0.00 $24.71 $16.40

$57.07 12/01/2024 $15.30 $0.00 $25.37 $16.40

$57.67 06/01/2025 $15.30 $0.00 $25.97 $16.40

$58.33 12/01/2025 $15.30 $0.00 $26.63 $16.40

$58.92 06/01/2026 $15.30 $0.00 $27.22 $16.40

$59.59 12/01/2026 $15.30 $0.00 $27.89 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$61.98 06/01/2024 $15.30 $0.00 $30.28 $16.40

$62.78 12/01/2024 $15.30 $0.00 $31.08 $16.40

$63.50 06/01/2025 $15.30 $0.00 $31.80 $16.40

$64.30 12/01/2025 $15.30 $0.00 $32.60 $16.40

$65.02 06/01/2026 $15.30 $0.00 $33.32 $16.40

$65.82 12/01/2026 $15.30 $0.00 $34.12 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Unemployment
Effective Date

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$82.06 07/01/2024 $9.95 $0.00 $48.16 $23.95

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95
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Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $9.95 $0.00 $0.00 $34.03 50

 2 $26.49 $9.95 $6.66 $0.00 $43.10 55

 3 $28.90 $9.95 $7.26 $0.00 $46.11 60

 4 $31.30 $9.95 $7.87 $0.00 $49.12 65

 5 $33.71 $9.95 $20.32 $0.00 $63.98 70

 6 $36.12 $9.95 $20.93 $0.00 $67.00 75

 7 $38.53 $9.95 $21.53 $0.00 $70.01 80

 8 $43.34 $9.95 $22.74 $0.00 $76.03 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.68 $9.95 $0.00 $0.00 $34.63 50

 2 $27.15 $9.95 $6.66 $0.00 $43.76 55

 3 $29.62 $9.95 $7.26 $0.00 $46.83 60

 4 $32.08 $9.95 $7.87 $0.00 $49.90 65

 5 $34.55 $9.95 $20.32 $0.00 $64.82 70

 6 $37.02 $9.95 $20.93 $0.00 $67.90 75

 7 $39.49 $9.95 $21.53 $0.00 $70.97 80

 8 $44.42 $9.95 $22.74 $0.00 $77.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$80.12 07/01/2024 $9.95 $0.00 $46.22 $23.95

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95
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Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.11 $9.95 $0.00 $0.00 $33.06 50

 2 $25.42 $9.95 $6.66 $0.00 $42.03 55

 3 $27.73 $9.95 $7.26 $0.00 $44.94 60

 4 $30.04 $9.95 $7.87 $0.00 $47.86 65

 5 $32.35 $9.95 $20.32 $0.00 $62.62 70

 6 $34.67 $9.95 $20.93 $0.00 $65.55 75

 7 $36.98 $9.95 $21.53 $0.00 $68.46 80

 8 $41.60 $9.95 $22.74 $0.00 $74.29 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.71 $9.95 $0.00 $0.00 $33.66 50

 2 $26.08 $9.95 $6.66 $0.00 $42.69 55

 3 $28.45 $9.95 $7.26 $0.00 $45.66 60

 4 $30.82 $9.95 $7.87 $0.00 $48.64 65

 5 $33.19 $9.95 $20.32 $0.00 $63.46 70

 6 $35.57 $9.95 $20.93 $0.00 $66.45 75

 7 $37.94 $9.95 $21.53 $0.00 $69.42 80

 8 $42.68 $9.95 $22.74 $0.00 $75.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.98 $9.95 $0.00 $0.00 $33.93 50

 2 $26.38 $9.95 $6.66 $0.00 $42.99 55

 3 $28.78 $9.95 $7.26 $0.00 $45.99 60

 4 $31.17 $9.95 $7.87 $0.00 $48.99 65

 5 $33.57 $9.95 $20.32 $0.00 $63.84 70

 6 $35.97 $9.95 $20.93 $0.00 $66.85 75

 7 $38.37 $9.95 $21.53 $0.00 $69.85 80

 8 $43.16 $9.95 $22.74 $0.00 $75.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$78.72 07/01/2024 $9.95 $0.00 $44.82 $23.95

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.41 $9.95 $0.00 $0.00 $32.36 50

 2 $24.65 $9.95 $6.66 $0.00 $41.26 55

 3 $26.89 $9.95 $7.26 $0.00 $44.10 60

 4 $29.13 $9.95 $7.87 $0.00 $46.95 65

 5 $31.37 $9.95 $20.32 $0.00 $61.64 70

 6 $33.62 $9.95 $20.93 $0.00 $64.50 75

 7 $35.86 $9.95 $21.53 $0.00 $67.34 80

 8 $40.34 $9.95 $22.74 $0.00 $73.03 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.01 $9.95 $0.00 $0.00 $32.96 50

 2 $25.31 $9.95 $6.66 $0.00 $41.92 55

 3 $27.61 $9.95 $7.26 $0.00 $44.82 60

 4 $29.91 $9.95 $7.87 $0.00 $47.73 65

 5 $32.21 $9.95 $20.32 $0.00 $62.48 70

 6 $34.52 $9.95 $20.93 $0.00 $65.40 75

 7 $36.82 $9.95 $21.53 $0.00 $68.30 80

 8 $41.42 $9.95 $22.74 $0.00 $74.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.98 06/01/2024 $9.65 $0.00 $38.53 $17.80

$67.31 12/01/2024 $9.65 $0.00 $39.86 $17.80

$68.70 06/01/2025 $9.65 $0.00 $41.25 $17.80

$70.08 12/01/2025 $9.65 $0.00 $42.63 $17.80

$71.52 06/01/2026 $9.65 $0.00 $44.07 $17.80

$72.96 12/01/2026 $9.65 $0.00 $45.51 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.52 06/01/2024 $15.07 $0.00 $39.78 $18.67

$75.02 12/01/2024 $15.07 $0.00 $39.78 $20.17

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537 (Local 138)

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80

PIPEFITTER Local 537 (Local 138)Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.83 $12.70 $9.05 $0.00 $48.58 40

 2 $30.19 $12.70 $21.80 $0.00 $64.69 45

 3 $40.25 $12.70 $21.80 $0.00 $74.75 60

 4 $46.96 $12.70 $21.80 $0.00 $81.46 70

 5 $53.66 $12.70 $21.80 $0.00 $88.16 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.55 $12.70 $9.05 $0.00 $49.30 40

 2 $31.00 $12.70 $21.80 $0.00 $65.50 45

 3 $41.33 $12.70 $21.80 $0.00 $75.83 60

 4 $48.22 $12.70 $21.80 $0.00 $82.72 70

 5 $55.10 $12.70 $21.80 $0.00 $89.60 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$102.97 09/01/2024 $14.32 $0.00 $69.04 $19.61

$104.77 03/02/2025 $14.32 $0.00 $70.84 $19.61

PLUMBER/GASFITTER - Local 12 (Local 138)Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.16 $14.32 $7.06 $0.00 $45.54 35

 2 $27.62 $14.32 $8.02 $0.00 $49.96 40

 3 $37.97 $14.32 $10.93 $0.00 $63.22 55

 4 $44.88 $14.32 $12.86 $0.00 $72.06 65

 5 $51.78 $14.32 $14.79 $0.00 $80.89 75

03/02/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.79 $14.32 $7.06 $0.00 $46.17 35

 2 $28.34 $14.32 $8.02 $0.00 $50.68 40

 3 $38.96 $14.32 $10.93 $0.00 $64.21 55

 4 $46.05 $14.32 $12.86 $0.00 $73.23 65

 5 $53.13 $14.32 $14.79 $0.00 $82.24 75

Notes: ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Steps are 1 yr

     Step 4 with lic$69.00, Step5 with lic$76.87

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537 (Local 138)

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 2

$67.58 06/01/2024 $9.65 $0.00 $39.53 $18.40

$68.91 12/01/2024 $9.65 $0.00 $40.86 $18.40

$70.30 06/01/2025 $9.65 $0.00 $42.25 $18.40

$71.68 12/01/2025 $9.65 $0.00 $43.63 $18.40

$73.12 06/01/2026 $9.65 $0.00 $45.07 $18.40

$74.56 12/01/2026 $9.65 $0.00 $46.51 $18.40

$76.01 06/01/2027 $9.65 $0.00 $47.96 $18.40

$77.46 12/01/2027 $9.65 $0.00 $49.41 $18.40

$78.96 06/01/2028 $9.65 $0.00 $50.91 $18.40

$80.46 12/01/2028 $9.65 $0.00 $52.41 $18.40
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.48 06/01/2024 $9.40 $0.00 $39.53 $17.55

$67.81 12/01/2024 $9.40 $0.00 $40.86 $17.55

$69.20 06/01/2025 $9.40 $0.00 $42.25 $17.55

$70.58 12/01/2025 $9.40 $0.00 $43.63 $17.55

$72.02 06/01/2026 $9.40 $0.00 $45.07 $17.55

$73.46 12/01/2026 $9.40 $0.00 $46.51 $17.55
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 42 - J.G. MacLeallan (Wakefield)

$48.50 05/01/2024 $12.00 $0.00 $29.50 $7.00

$49.00 05/01/2025 $12.00 $0.00 $30.00 $7.00

$49.50 05/01/2026 $12.00 $0.00 $30.50 $7.00

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$85.76 08/01/2024 $13.03 $0.00 $51.03 $21.70

$87.01 02/01/2025 $13.03 $0.00 $52.28 $21.70

$88.51 08/01/2025 $13.03 $0.00 $53.78 $21.70

$89.76 02/01/2026 $13.03 $0.00 $55.03 $21.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.52 $13.03 $6.52 $0.00 $45.07 50

 2 $30.62 $13.03 $21.70 $0.00 $65.35 60

 3 $33.17 $13.03 $21.70 $0.00 $67.90 65

 4 $38.27 $13.03 $21.70 $0.00 $73.00 75

 5 $43.38 $13.03 $21.70 $0.00 $78.11 85

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.14 $13.03 $6.52 $0.00 $45.69 50

 2 $31.37 $13.03 $21.70 $0.00 $66.10 60

 3 $33.98 $13.03 $21.70 $0.00 $68.71 65

 4 $39.21 $13.03 $21.70 $0.00 $73.94 75

 5 $44.44 $13.03 $21.70 $0.00 $79.17 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$86.01 08/01/2024 $13.03 $0.00 $51.28 $21.70

$87.26 02/01/2025 $13.03 $0.00 $52.53 $21.70

$88.76 08/01/2025 $13.03 $0.00 $54.03 $21.70

$90.01 02/01/2026 $13.03 $0.00 $55.28 $21.70
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$103.79 08/01/2024 $14.75 $2.98 $57.94 $28.12

$105.54 02/01/2025 $14.75 $2.98 $59.69 $28.12

$107.39 08/01/2025 $14.75 $2.98 $61.54 $28.12

$109.34 02/01/2026 $14.75 $2.98 $63.49 $28.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.33 $14.75 $6.13 $0.00 $45.21 42

 2 $24.33 $14.75 $6.13 $0.00 $45.21 42

 3 $27.23 $14.75 $12.11 $1.63 $55.72 47

 4 $27.23 $14.75 $12.11 $1.63 $55.72 47

 5 $30.13 $14.75 $13.09 $1.75 $59.72 52

 6 $30.13 $14.75 $13.34 $1.76 $59.98 52

 7 $34.76 $14.75 $14.75 $1.94 $66.20 60

 8 $37.66 $14.75 $15.73 $2.06 $70.20 65

 9 $43.46 $14.75 $17.69 $2.30 $78.20 75

 10 $49.25 $14.75 $19.15 $2.52 $85.67 85

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.07 $14.75 $6.13 $0.00 $45.95 42

 2 $25.07 $14.75 $6.13 $0.00 $45.95 42

 3 $28.05 $14.75 $12.11 $1.66 $56.57 47

 4 $28.05 $14.75 $12.11 $1.66 $56.57 47

 5 $31.04 $14.75 $13.09 $1.78 $60.66 52

 6 $31.04 $14.75 $13.34 $1.79 $60.92 52

 7 $35.81 $14.75 $14.75 $1.97 $67.28 60

 8 $38.80 $14.75 $15.73 $2.09 $71.37 65

 9 $44.77 $14.75 $17.69 $2.33 $79.54 75

 10 $50.74 $14.75 $19.15 $2.56 $87.20 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52
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Unemployment
Effective Date

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$74.27 06/01/2024 $15.07 $0.00 $40.53 $18.67

$75.77 12/01/2024 $15.07 $0.00 $40.53 $20.17

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2

$98.57 10/01/2024 $11.51 $0.00 $63.76 $23.30

$100.19 03/01/2025 $11.51 $0.00 $65.38 $23.30

SPRINKLER FITTER - Local 550 (Section B) Zone 2Apprentice -

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.32 $11.51 $12.90 $0.00 $46.73 35

 2 $25.50 $11.51 $13.70 $0.00 $50.71 40

 3 $28.69 $11.51 $14.50 $0.00 $54.70 45

 4 $31.88 $11.51 $15.30 $0.00 $58.69 50

 5 $35.07 $11.51 $16.10 $0.00 $62.68 55

 6 $38.26 $11.51 $16.90 $0.00 $66.67 60

 7 $41.44 $11.51 $17.70 $0.00 $70.65 65

 8 $44.63 $11.51 $18.50 $0.00 $74.64 70

 9 $47.82 $11.51 $19.30 $0.00 $78.63 75

 10 $51.01 $11.51 $20.10 $0.00 $82.62 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.88 $11.51 $12.90 $0.00 $47.29 35

 2 $26.15 $11.51 $13.70 $0.00 $51.36 40

 3 $29.42 $11.51 $14.50 $0.00 $55.43 45

 4 $32.69 $11.51 $15.30 $0.00 $59.50 50

 5 $35.96 $11.51 $16.10 $0.00 $63.57 55

 6 $39.23 $11.51 $16.90 $0.00 $67.64 60

 7 $42.50 $11.51 $17.70 $0.00 $71.71 65

 8 $45.77 $11.51 $18.50 $0.00 $75.78 70

 9 $49.04 $11.51 $19.30 $0.00 $79.85 75

 10 $52.30 $11.51 $20.10 $0.00 $83.91 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$84.26 09/01/2024 $13.00 $0.00 $51.02 $20.24

$85.25 03/01/2025 $13.00 $0.00 $51.98 $20.27

$86.83 09/01/2025 $13.00 $0.00 $53.51 $20.32

$87.81 03/01/2026 $13.00 $0.00 $54.47 $20.34

$89.39 09/01/2026 $13.00 $0.00 $56.00 $20.39

$90.37 03/01/2027 $13.00 $0.00 $56.95 $20.42

$91.95 09/01/2027 $13.00 $0.00 $58.49 $20.46

$92.94 03/01/2028 $13.00 $0.00 $59.45 $20.49
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Unemployment
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TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.96 $13.00 $0.69 $0.00 $36.65 45

 2 $22.96 $13.00 $0.69 $0.00 $36.65 45

 3 $25.51 $13.00 $16.16 $0.00 $54.67 50

 4 $25.51 $13.00 $16.16 $0.00 $54.67 50

 5 $28.06 $13.00 $16.57 $0.00 $57.63 55

 6 $30.61 $13.00 $16.97 $0.00 $60.58 60

 7 $33.16 $13.00 $17.38 $0.00 $63.54 65

 8 $35.71 $13.00 $17.78 $0.00 $66.49 70

 9 $38.27 $13.00 $18.18 $0.00 $69.45 75

 10 $40.82 $13.00 $18.58 $0.00 $72.40 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.39 $13.00 $0.70 $0.00 $37.09 45

 2 $23.39 $13.00 $0.70 $0.00 $37.09 45

 3 $25.99 $13.00 $16.16 $0.00 $55.15 50

 4 $25.99 $13.00 $16.16 $0.00 $55.15 50

 5 $28.59 $13.00 $16.57 $0.00 $58.16 55

 6 $31.19 $13.00 $16.97 $0.00 $61.16 60

 7 $33.79 $13.00 $17.38 $0.00 $64.17 65

 8 $36.39 $13.00 $17.78 $0.00 $67.17 70

 9 $38.99 $13.00 $18.18 $0.00 $70.17 75

 10 $41.58 $13.00 $18.58 $0.00 $73.16 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.37 $11.49 $23.59 $0.00 $67.45 50

 2 $38.84 $11.49 $23.59 $0.00 $73.92 60

 3 $45.32 $11.49 $23.59 $0.00 $80.40 70

 4 $51.79 $11.49 $23.59 $0.00 $86.87 80

 5 $58.27 $11.49 $23.59 $0.00 $93.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$73.47 06/01/2024 $9.65 $0.00 $45.60 $18.22

$74.94 12/01/2024 $9.65 $0.00 $47.07 $18.22

$76.44 06/01/2025 $9.65 $0.00 $48.57 $18.22

$77.94 12/01/2025 $9.65 $0.00 $50.07 $18.22

$79.49 06/01/2026 $9.65 $0.00 $51.62 $18.22

$80.99 12/01/2026 $9.65 $0.00 $53.12 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$73.35 06/01/2024 $9.65 $0.00 $45.48 $18.22

$74.82 12/01/2024 $9.65 $0.00 $46.95 $18.22

$76.32 06/01/2025 $9.65 $0.00 $48.45 $18.22

$77.82 12/01/2025 $9.65 $0.00 $49.95 $18.22

$79.37 06/01/2026 $9.65 $0.00 $51.50 $18.22

$80.87 12/01/2026 $9.65 $0.00 $53.00 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$74.56 06/01/2024 $15.07 $0.00 $40.82 $18.67

$76.06 12/01/2024 $15.07 $0.00 $40.82 $20.17

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$86.36 06/01/2024 $9.65 $0.00 $57.71 $19.00

$87.83 12/01/2024 $9.65 $0.00 $59.18 $19.00

$89.33 06/01/2025 $9.65 $0.00 $60.68 $19.00

$90.83 12/01/2025 $9.65 $0.00 $62.18 $19.00

$92.38 06/01/2026 $9.65 $0.00 $63.73 $19.00

$93.88 12/01/2026 $9.65 $0.00 $65.23 $19.00
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$88.36 06/01/2024 $9.65 $0.00 $59.71 $19.00

$89.83 12/01/2024 $9.65 $0.00 $61.18 $19.00

$91.33 06/01/2025 $9.65 $0.00 $62.68 $19.00

$92.83 12/01/2025 $9.65 $0.00 $64.18 $19.00

$94.38 06/01/2026 $9.65 $0.00 $65.73 $19.00

$95.88 12/01/2026 $9.65 $0.00 $67.23 $19.00
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$78.43 06/01/2024 $9.65 $0.00 $49.78 $19.00

$79.90 12/01/2024 $9.65 $0.00 $51.25 $19.00

$81.40 06/01/2025 $9.65 $0.00 $52.75 $19.00

$82.90 12/01/2025 $9.65 $0.00 $54.25 $19.00

$84.45 06/01/2026 $9.65 $0.00 $55.80 $19.00

$85.95 12/01/2026 $9.65 $0.00 $57.30 $19.00
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$80.43 06/01/2024 $9.65 $0.00 $51.78 $19.00

$81.90 12/01/2024 $9.65 $0.00 $53.25 $19.00

$83.40 06/01/2025 $9.65 $0.00 $54.75 $19.00

$84.90 12/01/2025 $9.65 $0.00 $56.25 $19.00

$86.45 06/01/2026 $9.65 $0.00 $57.80 $19.00

$87.95 12/01/2026 $9.65 $0.00 $59.30 $19.00
For apprentice rates see "Apprentice- LABORER"
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Supplemental

Unemployment
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VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$101.47 09/01/2024 $14.07 $0.00 $69.04 $18.36

$103.77 03/02/2025 $14.32 $0.00 $70.84 $18.61
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Issue Date: Wage Request Number:10/21/2024 Page 44 of 4520241021-026



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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GENERAL REQUIREMENTS 

01 00 00 - 1 

DIVISION 01 

 
SECTION 01 00 00 

 

GENERAL REQUIREMENTS 

 
 

PART 1 - SUMMARY OF WORK 

1.01 CONTRACT DOCUMENTS 

A. The “Contract Agreement”, together with all Amendments and Supplemental General 

Conditions as herein before listed shall apply and are hereby made part of this Section of 

the Specifications. 

1.02 SPECIFICATION ARRANGEMENT 

A. Titles to and arrangements of sections and paragraphs in these specifications are used 

merely for convenience and shall not be taken as a correct or complete segregation of the 

several categories of materials, equipment and labor, nor as an attempt to outline or 

define jurisdictional procedures. 

1.03 INTENT 

A. The entire work provided for in these technical specifications and on the Drawings shall 

be constructed and finished in every respect in a good workmanlike and substantial 

manner.  All parts necessary for the proper and complete execution of the work whether 

the same may have been specifically mentioned or not, or indicated in a manner 

corresponding with the rest of the work shall be provided as if the same were particularly 

described and specifically provided for herein.  It is not intended that the Drawings shall 

show every detailed piece of material or equipment, but such parts and pieces as may be 

in accordance with the best practices and regulatory requirements, even though not 

shown, shall be furnished and installed.  All materials and equipment shall be new, unless 

specifically stated otherwise in these Contract Documents. 

1.04 SCOPE 

A. The work required by these specifications shall include furnishing all labor, skill, 

supervision, tools, construction plant, equipment and materials and performing all 

operations necessary for the properly completed contract work as shown on the 

Drawings, as mentioned in these specifications, and as evidently required, to the 

complete satisfaction of the Engineer.  

1.05 GENERAL DESCRIPTION OF WORK 

A. Manchester-by-the-Sea Library: 

1. Electrical:  Provide new full-building backup natural gas generator with relevant 

switchgear and hardware. 

1.06 ORDER OF AND COMPLETION OF WORK 



 

GENERAL REQUIREMENTS 

01 00 00 - 2 

A. Upon the award of the contract, the Contractor shall commence work immediately, carry 

it on with all reasonable and proper activity and dispatch, give all notices, take out all 

permits and pay all charge, fees and rates therefore, and bring the work to entire 

completion within the period of time specified in the contract.  “Entire Completion” as 

herein used, shall be construed as meaning the completion of all work as called for by 

these specifications and the contract executed in accordance herewith and the date when 

such completion takes place will be decided by the Engineer. 

1.07 PROTECTION - IN GENERAL 

A. The Contractor is to cover and protect his work and materials from all damage during the 

process of the work and deliver the whole in a clean perfect condition. 

1.08 CONSTRUCTION RISKS 

A. The Contractor will understand that the materials, work in place and equipment, are 

entirely at his risk, including loss by theft or fire during the construction period, and he 

will be held responsible and liable for its safety. 

1.09 SANITARY ACCOMMODATIONS 

A. The Contractor shall use a designated toilet within the Library building. 

1.10 UTILITIES 

A. Water and electric power shall be available from existing sources where Contractor’s use 

is not excessive and does not interfere with normal use of the building.  Where existing 

utilities of the facility are not adequate or cannot be used, the Contractor is responsible 

for providing alternative sources, the cost of which is to be included in bid price.  The use 

of the facility's utilities shall be coordinated through the Engineer. 

B. The Contractor shall provide all wiring, cables, safety devices, switches, etc., necessary 

for the utilities used by the Contractor and remove the same upon completion. 

1.11 RECORD DRAWINGS 

A. The Contractor shall maintain at the job site, at all times, a complete and separate set of 

black line prints of the Drawings on which he shall mark clearly, accurately, and 

promptly as the work progresses, any changes in the work made by change orders or 

other instructions issued by the Engineer.  These drawings shall be used daily to record 

the progress of the work by coloring in the various pipes, equipment and associated 

appurtenances when installed.  This progress shall incorporate both the above stated 

changes together with all other deviations from the design, whether resulting from the job 

conditions encountered in the field or from any other cause.  Principal dimensions of all 

concealed work and valve numbers shall be recorded as applicable. 

B. The marked-up prints shall be used as a guide in determining the progress of work 

installed.  The Engineer will inspect these prints periodically and if found to be 

inaccurate or incomplete, they shall be corrected immediately. 
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1.12 At completion of work these marked-up prints shall be the basis of the preparation of the final 

record drawings.  Each drawing shall be marked “RECORD AS BUILT DRAWINGS” and dated 

when printed.  Two complete and reproducible sets of as-built drawings must be submitted before 

final acceptance of the work.  The cost of preparing the record drawings shall be borne by the 

Contractor. 

1.13 ENGINEERING (Refer to “General Specifications”) 

1.14 OFFICE 

A. None required. 

1.15 VISITATION TO SITE 

A. All bidders shall, before submitting a bid, visit the site to familiarize themselves with 

existing conditions.  Lack of knowledge of on-site conditions shall not be cause for 

changes to the contract values. 

1.16 DISPOSAL OF WASTE MATERIALS 

A. The Contractor shall be responsible for the removal of all waste material and equipment 

from the site. 

B. The Contractor shall be responsible for the removal of all hazardous materials and 

improperly licensed disposal sites, disposal and transportation permits. 

1.17 BUILDING SECURITY 

A. The Owner will provide security for the building; however, it shall be the responsibility 

of the Contractor to secure all exit doors in the area where work is to be performed, 

coordinating same with the chief custodian or an assigned representative of the Owner.  

The Owner will not provide security or be responsible for the Contractor’s property, 

fixtures, fittings, tools, equipment, etc. 

1.18 ACCESS TO BUILDING 

A. The building will be opened during the Library’s regular working hours.  Exceptions to 

this clause may be made by mutual agreement between the Owner and the Contractor in 

the initial phase of the project.  The cost of custodial overtime for work beyond the 

Library’s regular working hours will be the responsibility of the Contractor. 

1.19 PUBLIC PROTECTION 

A. While the work is in progress, erect safe barricades to effectively protect persons from 

injury. 

B. Protect all ground areas where stationary equipment is placed and protect wall areas from 

hoisting or material conveyers. 
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C. Power-brooming may create a dust problem in finished areas.  The Contractor will be 

responsible for spreading drop cloths or plastic over furniture.  Clean up of these areas so 

affected will be the responsibility of the Contractor. 

1.20 CUTTING AND PATCHING 

A. General Requirements: 

1. All of the contract documents including General and Supplementary Conditions 

and Division 01 General Requirements, apply to the work of this Section. 

B. Work Included: 

1. The intent of this Section is to describe, in general, procedures for performance 

of minor alterations, minor removals, and cutting and patching including: 

a. All necessary cutting, coring, drilling, grouting, and patching to fit 

together the several parts of the work including repairs in kind of 

disturbed existing surfaces. 

b. Where conflicts exist between the requirements specified herein and 

those of the Technical Trade Sections, those of the Trade Sections shall 

prevail. 

c. The Contractor shall be responsible for all his cutting, coring, drilling, 

grouting, fitting and patching of the work that may be required to make 

its several parts come together properly and fit, as shown upon, or 

reasonably implied by, Drawings and Specifications for completed 

structure, and he shall make good after them as Engineer may direct. 

d. Expense caused by defective or ill-timed work shall be borne by party 

responsible therefore. 

C. Cutting and Patching Operations: 

1. Patch and refinish to match adjacent work in quality and appearance at locations 

where installed work has been installed and requires reworking to accommodate 

other work, or has been damaged. 

2. Patch and match using skilled mechanics.  The quality of patched or extended 

work shall be not less than that specified for new work. 

3. Patch or replace any portion of a finished surface which is found to be damaged, 

lifted, discolored, or shows other imperfections, with matching material. 

a. Provide adequate support or substrate prior to patching the finish. 

b. Refinish patched portions of painted or coated surfaces in a manner to 

produce uniform color and texture over entire surface. 
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c. When surface finish cannot be matched, refinish the entire surface to the 

nearest intersections. 

4. Make the transition as smooth and workmanlike as possible.  Patched work shall 

match adjacent work in texture and appearance so that the patch or transition is 

invisible to the naked eye at a distance of five feet. 

 

 

END OF SECTION 
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SPECIAL CONDITIONS 
 

 

PART 1 - GENERAL 

1.01 RESPONSIBILITY AND COMPLIANCE 

A. All requirements set forth under this Section are directed to the General Contractor. 

B. Be responsible for arranging for facilities as specified herein and as required for proper 

and expeditious prosecution of the work.  Pay costs for such general services and 

temporary facilities, except as otherwise specified, until final acceptance of the work, and 

remove same at completion of work. 

C. Comply with applicable OSHA, state, and municipal regulations and requirements for 

services and facilities required under this SECTION, and in performance of all 

requirements of this Contract. 

1.02 COORDINATION OF THE WORK 

A. The Contractor shall coordinate all work with all adjacent work and shall cooperate with 

all other trades so as to facilitate general progress of the work.  Each trade shall afford all 

other trades every reasonable opportunity for the installation of their respective work and 

for the storage of their materials and equipment.  The Contractor shall be responsible for 

coordination. 

B. The Contractor shall assume responsibility for the correctness and adequacy of his work.  

The Contractor shall be responsible for and pay for all damages done by his work or his 

workmen. 

C. The Contractor shall cooperate with, and provide access and working area to other 

Owner's contractors for the performance of specific work assigned to them. 

1.03 PROJECT MEETINGS 

A. The Contractor will be required to meet with the Owner, Engineer and the Owner’s 

representatives, at the site of the work, at regular intervals during the course of the 

contract for purposes of progress review, coordination of shop schedules, sample 

submittals, and any other items of work requiring such coordination. 

1.04 EXISTING BUILDING CONDITIONS 

A. Before ordering any materials or doing any work, verify all measurements and existing 

building conditions and be responsible for the correctness of same.  No extra charge or 

compensation will be allowed on account of difference between actual dimensions and 

the measurements indicated on the Drawings; any difference which may be found shall 

be submitted to the Engineer in writing for consideration before proceeding with the 

work. 
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1.05 PROTECTION OF EXISTING CONDITIONS 

A. Take all proper precautions to protect the Owner and adjoining property from injury and 

unnecessary interference; and replace or put in good condition any existing items which 

are damaged or injured in carrying out the work, unless designated to permanently be 

removed or demolished. 

B. Keep all access drives and walks clear of debris during building operations.  Repair 

streets, drives, curbs, sidewalks, poles, and the like, where disturbed by building 

operation and leave them in as good condition after completion of the work as before 

operations started. 

1.06 TESTS AND INSPECTION 

A. Make, or have made, such tests and inspections on workmanship and materials as may be 

required by the building code, state or municipal laws, or as called for under the various 

SECTIONS of this Specification. 

B. Bear all expense to such tests and inspections, unless otherwise specified under the 

various SECTIONS of the Specifications and furnish all labor, tools, instruments, water, 

temporary power and light, construction, and equipment necessary for these tests and 

inspection.  Furnish records of all tests and inspections to the Engineer.  Remove all 

temporary work, materials, and equipment upon completion of tests and inspections. 

C. Where, the various SECTIONS of the Specifications, inspections and testing of materials, 

processes, and the like is called for, the selection of bureaus, laboratories, and/or agencies 

for such inspection and testing shall be subject to the approval of the Engineer. 

D. Should any material or work be found, after testing or inspections, to be defective or 

inferior, remove and replace such material and/or work with new sound materials and/or 

work as approved by the Engineer, and bear all costs thereof. 

1.07 FIRE PROTECTION AND PREVENTION 

A. Comply with the following minimum requirements for fire prevention: 

1. Provide sufficient quantity of carbon dioxide fire extinguishers in all areas of 

work. 

2. Do not permit an accumulation of inflammable rubbish to stay in the building 

overnight. 

3. Store no more than one gallon, in an approved safety can or sealed container, of 

any volatile inflammable liquid in any portion of the building. 

4. Keep all used paint rags in a can with sufficient water to cover. 

5. Make arrangements for periodic inspection by local fire protection authorities 

and insurance underwriters' inspections.  Cooperate with said authorities to 

facilitate proper inspection of the premises.  Comply with all applicable laws and 

ordinances and with the Owner's fire prevention requirements. 
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6. Ensure that tarpaulins that may be used during construction of work are made of 

material which is resistant to fire, water, and weather, are U.L. approved, and 

comply with FS-CCC-D-746. 

1.08 ACCIDENT PREVENTION 

A. Comply with all federal, state and municipal recommendations and requirements for 

safety, and accident prevention, and those of the Associated General Contractors of 

America, and the American Standards Association Standard A10.2.  Ensure that the field 

superintendent conducts regular, frequent inspections of the site for compliance with 

safety regulations. 

B. Neither the Owner nor the Engineer shall be responsible for providing a safe working 

place for the Contractor, contractors, or their employees, or any individual responsible to 

them for the work. 

1.09 OVERLOADING 

A. Do not permit materials and fabricated work to be stacked on, or be transported over, 

floor and roof construction that would stress any of said construction beyond the 

designed live loads. 

1.10 RUBBISH REMOVAL 

A. Ensure that each workman engaged upon the work bears his full responsibility for 

cleaning up during and immediately upon completion of his work, and removes all 

rubbish, waste, tools, equipment, and appurtenances caused by and used in the execution 

of his work, but this shall in no way be construed to relieve the Contractor of his primary 

responsibility for maintaining the building and site clean and free of debris, leaving all 

work in a clean and proper condition satisfactory to the Engineer and/or Owner. 

B. Do not permit rubbish to be thrown from the windows of the building. 

C. Immediately after unpacking, all packing materials, case lumber, excelsior, wrapping or 

other rubbish, flammable or otherwise, shall be collected and removed from the building 

and premises. 

1.11 WORK AREAS, STORAGE, ACCESS, AND PARKING 

A. The Contractor's work areas shall be as designated on the Drawings, and shall be strictly 

adhered to.  Access to the existing building shall be kept free of all obstructions at all 

times.  Assume full responsibility for trespass on and/or damage to other property by a 

person employed on the project. 

B. Storage trailer shall be provided by the Contractor for storage of materials on site.  Trailer 

location shall be coordinated with Owner.  Storage of materials beyond the designated 

area will not be permitted. 

C. Vehicular access to the site, and parking for employees’ vehicles shall be restricted only 

to the specific areas designated by the Owner. 
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1.12 TEMPORARY SCAFFOLDING AND CONVEYANCES 

A. Furnish, install, maintain, remove and pay for all temporary staging and planking, 

ladders, hoisting (including operator), rigging, and safety devices for all trades. 

B. Staging shall be approved design, erected and removed by experienced stage builders and 

shall have all accident prevention devices required by state and local laws. 

C. Permit no materials to be passed through the finished openings of exterior walls, without 

first providing protection to the opening thereof of a type as approved by the Engineer.  

Be responsible, and bear all costs, for repairs and/or replacement of damaged work 

caused thereby. 

1.13 TEMPORARY PROTECTION 

A. Furnish, erect, and maintain for the duration of the work period, temporary fire-retardant, 

dustproof coverings as required to prevent the spread of dust beyond the immediate area 

where work is being performed. 

1.14 ADVERTISING MATTER 

A. Signs or advertisements will not be allowed on building enclosure or premises, unless 

written approval has been obtained from the Owner. 

B. Advertising matter shall not appear on equipment, unless so specified.  However, 

nameplates of a nominal size and inconspicuous nature will be permitted. 

1.15 MUNICIPAL POLICE AND FIRE DEPARTMENT SERVICES 

A. Make all necessary arrangements with the municipal police and fire departments in 

advance of times when regular off-duty, or reserve police officers or firemen will be 

needed for traffic control protection or fire watch, due to the operations performed under 

this Contract.  Pay police officers and firemen at the prevailing wage rates in the 

municipality for such services.  Extend the Workingmen’s Compensation Insurance and 

Employer’s Liability Insurance, required under the General Contract to cover police and 

firemen used on the project. 

1.16 USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE OWNER 

A. Prior to the date of completion as stipulated in the Contract, or authorized extension 

thereof, the Contractor agrees to permit selected use and occupancy of the building(s) or 

any portion thereof before final acceptance by the Owner.  The building will be occupied, 

for normal function thereof, during the stipulated construction period. 

B. If the project has not been completed and accepted by the Owner, by the date of 

completion, the Owner at his election may from time to time occupy the building(s) or 

any portion of any building as the work in connection therewith is completed to such a 

degree as will, in the opinion of the Owner, permit the use of the building(s) or other 

portions of the project for the purpose for which they are intended. 
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C. The Owner will, prior to any such partial occupancy, give notice to the Contractor thereof 

and such occupancy shall be predicated upon the following items: 

1. In the case of partial occupancy prior to the stipulated completed date, the Owner 

shall secure endorsement from the insurance carrier and consent of the surety 

permitting occupancy of the building or use of the project during the remaining 

period of construction. 

2. In the case of partial occupancy after the stipulated completion date, the 

Contractor shall extend all the necessary insurance coverage as stipulated until 

the date of final acceptance of the project is issued by the Owner.  It is further 

noted that the use and occupancy prior to the formal acceptance does not relieve 

the Contractor of his responsibility to maintain the insurance coverage as 

required under the SUPPLEMENTARY CONDITIONS. 

3. The one-year guarantee period called for in the CONTRACT DOCUMENTS 

shall not commence until the date of Substantial Completion of all work under 

the Contract, as determined by the Engineer. 

4. The occupancy of the building or any portion thereof by the Owner shall not 

constitute an acceptance of work not performed in accordance with the 

CONTRACT DOCUMENTS or relieve the Contractor of liabilities, to perform 

any work required by the Contract, but not completed at the time of occupancy. 

5. The Contractor shall be relieved of all maintenance costs on the portion of the 

building occupied under this agreement. 

6. The Contractor will not be held responsible for wear and tear or damage resulting 

solely from temporary occupancy. 

1.17 GLASS BREAKAGE 

A. The contractor shall be responsible for all breakage of glass as a direct or indirect result 

of his work or actions of his workmen, from the time the construction operations 

commence until the project is complete.  Replace all broken glass and deliver the 

building with all glazing intact and clean. 

1.18 DAMAGE TO EXISTING SURFACES 

A. The Contractor shall be fully responsible for any damage to existing surfaces caused by 

the operations of this Contract, and shall correct all such damage to the Owner’s 

satisfaction, at no additional cost to the Contract. 

1.19 FINAL CLEANING 

A. Before the final inspection, thoroughly clean the entire exterior and interior areas of the 

building where construction work has been performed, the immediate surrounding areas, 

and corridors, stairs, halls, storage areas, temporary offices and toilets, including the 

following: 
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1. Remove all construction facilities, debris, and rubbish from the Owner’s property 

and legally dispose of same beyond the site limits. 

2. Sweep, dust, wash, and polish all finished surfaces.  This includes cleaning of the 

work of all finished trades where needed, whether or not cleaning for such trades 

is included in their respective SECTIONS. 

3. Leave pipe and duct spaces, chases, and furred spaces thoroughly clean. 

4. Wash and polish all new glass on both sides, such work being performed by a 

window cleaning contractor specializing in such work. 

5. Clean all new and altered ceilings, wall surfaces, floors, window and door 

frames, hardware, metal work, glass, glazing, enameled metals, and the like. 

 

 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Use of site. 

B. Access to Site. 

C. Coordination with occupants. 

D. Worker conduct, appearance and Work Rules. 

1.02 USE OF SITE 

A. Use of, and access to, site will be Subject to special requirements of the Owner, as 

directed. 

1. Prior to beginning the Work of this Contract, the Contractor shall meet with the 

Owner’s Project Manager, and the Engineer to determine procedures regarding 

access and use of the site, locations and access to staging and storage areas, tree 

protection, temporary barriers and fencing, and any special site conditions or 

restrictions regarding the use of the site areas surrounding the construction. 

2. Hours of construction, must be verified with the Owner’s Project Manager.  

Provisions for working hours other than those originally agreed upon, must be 

arranged with the Owner and confirmed 48 hours before the phase of Work 

requiring special work hours begins. 

3. Interior work involving cutting, drilling, hammering or other dust and noise 

generating procedures must be verified with the Owner, and should be completed 

outside of the Library’s operating hours when feasible in order to minimize 

disturbance to staff and patrons. 

4. Use of Owner’s receiving/shipping areas and loading dock:  Contractor is 

responsible to deliver and receive all materials and equipment.  Contractor is not 

permitted to have supplies or equipment shipped directly to them in care of the 

Owner. 

5. The Owner will supply storage facilities for equipment and furnishings scheduled 

for salvage and reuse, except equipment scheduled for refinishing or repair. 

6. Security:  Owner access must be permitted at all times in all construction areas, 

for purposes of security. 
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B. The Contractor, subcontractors and their personnel are not permitted to use any of the 

Library’s facilities or be present, unless by specific invitation, in any areas of the Library 

which are under control of, or occupied by the Owner. 

C. Confine operations to areas within Contract limits indicated on the Drawings.  Portions of 

the site and building beyond areas in which construction operations are indicated are not 

to be disturbed. 

1. Use of on-site areas for storage of materials must be prearranged with Owner.  

Schedule deliveries to minimize requirements for storage of materials. 

1.03 ACCESS TO SITE 

A. The Owner intends to occupy parking areas and access roads during construction.  Notify 

the Owner of work which will affect the use of these areas; coordinate work schedule 

with Owner.  The Contractor shall consult with the Owner on the best ways to provide 

access and on changes to access areas as the work progresses. 

B. Keep all public roads and walks, and access drive to facility clear of debris caused by this 

Work during building operations. 

1.04 COORDINATION WITH OCCUPANTS 

A. General: Perform all work in such a manner as to prevent interference with the Owner’s 

functions of the Library, nor endanger the health, safety and well-being of the facility, 

staff, building’s occupants, or visitors. 

1. Take all measures to ensure the safety of staff and the general public.  The 

Contractor must take every reasonable precaution and employ all necessary 

measures including extra cleaning, special supervisory personnel, and additional 

temporary barriers and signage to facilitate the clean, quiet, safe, and continual 

operation of the facility. 

2. The work will be done in an occupied building, an active Library. It is imperative 

that the Contractor, its subcontractors and all their personnel treat the building 

occupants with consideration and respect. No unnecessary noise or disruption of 

the activities of the Library will be permitted. 

B. Interruption of services:  Any major work entailing disruption to heating, lighting, life 

safety system utility connections or other similar major disruption to building functioning 

must be coordinated with the Owner, and temporary services, safety precautions, or 

connections provided.  Do not shut down any service without approval of the Owner’s 

Project Manager. 

1. Provide both Owner’s Project Manager and Engineer with 48-hour notification 

for any disruption of service; provide notification for connecting, disconnecting, 

turning on or turning off any service which may affect Owner’s operations. 

2. Provide 48-hour notice to local fire department of disruptions in electrical 

services, fire alarm services and emergency power services. 
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3. Any action either planned or unplanned, by the Contractor which impairs the 

operation of anyone or the activation of the fire alarm detection and or 

suppression system shall cause notification of the appropriate party.  In case of 

unplanned, accidental, impairment, the Contractor will immediately notify the 

Owner’s Project Manager.  The Contractor should be prepared to provide 

assistance as required to correct the problem. 

1.05 WORKER CONDUCT, APPEARANCE AND WORK RULES 

A. The conduct and appearance of each worker at the job site is of paramount importance.  

The Owner’s Project Manager, acting in behalf of the Owner, reserves the right to require 

any worker to be banished from the Site. 

B. Privacy:  Conduct all work of the Contract with the maximum effort to maintain the 

privacy of the Owner’s operations, staff, and students.  Do not permit the workers to peer 

into other areas of the building visible from the work area. Invasion of privacy is a major 

infraction of the work rules. 

C. General Conduct and Demeanor:  All construction workers shall treat all other workers, 

Owner’s staff, and the public with respect and courtesy. 

D. Physical Appearance:  Require each worker to dress appropriately in a clean. neat, and 

professional manner. Workers may not be “shirtless” at anytime. 

E. Radios and Television:  The use of entertainment devices, including personal devices 

with headphones or earphones is strictly prohibited at all times.  Control the volume of 

communication radios and loudspeakers to avoid creating a nuisance. 

F. Smoking:  Smoking is strictly prohibited on Library property. 

G. Language:  Foul and rude language is strictly prohibited. 

H. Physical Actions: Running, horseplay, fighting, and other unprofessional conduct is 

prohibited.  Fighting is a major infraction of the work rules. 

I. Stealing:  Stealing of any materials, objects, furnishings, equipment. fixtures, supplies, 

clothing, or other items will not be tolerated and is a major infraction of the work rules. 

J. Sexual Harassment:  All forms of physical and verbal sexual harassment will not be 

tolerated and is a major infraction of the work rules.  Sexual harassment includes, without 

limitation:  touching, whistling, sexually explicit stories, jokes, drawings, photos and 

similar representations, exhibitionism and all other sexually oriented offensive behavior. 

K. Employees of the contractor, vendors, sub-contractors, sub-sub contractors and any and 

all workers shall wear identification badges at all limes during work on the site.  Badges 

shall be issued by the General Contractor. 

L. Warnings and Dismissal: 
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1. For minor infractions of the rules, the Owner’s Project Manager may issue a 

warning.  Only one warning will be allowed per worker.  A second infraction will 

result in immediate dismissal of the worker from the Site. 

2. For major infractions of the rules, the worker shall be dismissed immediately 

without warning and is subject to possible criminal prosecution. 

M. Notification of Workers:  Clearly notify and educate each worker about these Work Rules 

and the requirements for worker conduct and appearance. 

1. Recommendation:  The Owner’s Project Manager recommends that the 

Contractor notify each worker of the work rules in writing and obtain a signed 

acknowledgment of the worker’s understanding of the work rules as a condition 

of employment on this project. 

N. General Contractor and each Filed Sub Contractor shall provide completed CORI request 

forms for each individual employee performing project related activities at the schools.  

No one may be allowed on site without owner approval and a valid contractor issued 

badge.  The following shall govern the CORI request process: 

1. Each Contractor and Filed Contractor shall submit completed CORI request 

forms no less then 10 working days prior to the start of work for the individual 

listed on the form.  Form is to be submitted directly to the owner. 

2. General contractor shall assign a badge after owner approval is granted and will 

maintain and update a list to be posted in the job-site office/trailer of each 

employee and his/her badge number. 

3. If any employee leaves or is dismissed from the project the general contractor 

shall void the badge number and update the list accordingly. 

4. Badges shall be worn on site at all times. 

5. In the case where work is to be completed outside the areas designated as work 

zones as indicated on the phasing drawings - there shall be at least 2 individuals 

present at all times. 

PART 2 - PRODUCTS - Not Used 

PART 3 - EXECUTION - Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 GENERAL CONDITIONS 

A. The “Contract Agreement”, together with all Amendments and Supplemental General 

Conditions as herein before listed shall apply and are hereby made part of this Section of 

the Specifications. 

B. The sections of these specifications entitled “Special Conditions”, “Minimum Wage 

Determination”, and Division 01 “General Requirements” shall apply and are hereby 

made a part of this section of the Specifications. 

1.02 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

A. Samples: 

1. Office samples of sufficient size and quantity shall clearly illustrate: 

a. Functional characteristics of product or material, with integrally related 

parts and attachment devices. 

b. Full range or color samples. 

B. General Contractor’s Responsibilities: 

1. Coordinate each submittal with requirements of contract documents. 

2. The general contractor’s responsibility for errors and omissions in submittals is 

not relieved by the Engineer’s review and approval of submittals. 

3. Contractor shall notify the Engineer in writing at time of submission, of 

deviations in submittals from requirements of contract documents or previous 

submissions. 

4. Work that requires submittals shall not commence unless submittals with 

Engineer’s stamp and initials or signature indicating review and approval. 

5. After Engineer’s review and approval, distribute copies. 

C. Submission Requirements: 

1. Make submittals promptly in accordance with approved schedules, and in such 

sequence as to cause no delay in the work. 
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2. Shop drawings shall be submitted in accordance with the Supplements to the 

General Conditions. 

3. Submit number of samples specified in each Section of the Specification. 

4. Forward submittals with transmittal letter, in duplicate. 

5. Submittals shall include: 

a. Date and revision dates 

b. Project title and number 

c. The names of: 

1) Engineer 

2) General Contractor 

3) Supplier 

4) Manufacturer 

5) Separate detailer when pertinent 

d. Identification of product or material 

e. Relation to adjacent structure or materials 

f. Field dimensions, clearly identified as such 

g. Specification section number 

h. Applicable standards, such as ASTM number 

i. A blank space, five-inch by four-inch, for designer’s stamp 

j. Identification of deviations from contract documents 

k. General contractor’s stamp, initialed or signed certifying review and 

approval of submittal. 

D. Re-submission Requirements: 

1. Product Data and Samples:  Submit new data and samples as required from 

previous submittals. 

E. Distribution of Submittals After Review and Approval: 

1. Distribute copies of shop drawings and product data that display the Engineer’s 

stamp to appropriate sub-contractors. 
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2. Distribute one approved copy of shop drawings and product data to the project 

manager. 

3. Distribute samples as directed by the Engineer. 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01 GENERAL REQUIREMENTS 

A. The Contractor, as a minimum, shall fulfill the Contract Schedule specified hereinafter. 

B. Provide all necessary manpower, overtime work, materials and equipment, permits, etc., 

to complete the contract schedule. The Library will be available to the Contractor from 

7:00 A.M. to 5:00 P.M. As the Library is open to the public 10:00 A.M. to 5:00 P.M. 

Monday, Wednesday, and Friday, and 10:00 A.M. to 7:00 P.M. Tuesday and Thursday, 

consideration will need to be made when scheduling work. 

C. All cutting in occupied areas shall be performed during non-occupied time-periods. 

D. A legal means of egress shall be maintained during construction at all times. 

1.02 SPECIAL PROJECT REQUIREMENTS 

A. Existing Equipment to be Removed:   

1. The Owner’s Project Manager shall designate equipment, materials, etc. 

indicated to be removed which shall remain the property of Owner.  Items to be 

turned over to Owner shall be carefully removed from service and transported by 

the Contractor to a place designated by Owner’s Project Manager. 

B. Cleaning:   

1. Prior to the commencement of work, the contractor shall carefully relocate stored 

items within a storage room designated by Owner’s Project Manager within the 

building.  Contractor shall pay for the replacement of any items damaged during 

the course of the relocation work. 

1.03 CONTRACT AND PHASING SCHEDULE 

A. Time for Completion 

1. The time limits stated in the contract documents are of the essence of the 

contract. 

2. Work shall be commenced on or about 10 days from Notice to Proceed. 

3. The contractor shall be allowed to work in designated areas only, designated by 

Owner’s Project Manager, 7:00 A.M. to 5:00 P.M. Contractor shall thoroughly 

clean, store materials and equipment and test the equipment of each work area to 

ensure that normal operations are not compromised. 
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4. Work shall be substantially complete within 180 days of commencement for the 

operation of the new generator. 

5. Work under this contract shall be complete no later than 30 days after substantial 

completion. 

6. No work shall be done on holidays, Saturdays, or Sundays, other than for 

emergencies, unless written approval is granted by the Owner’s Representative. 

1.04 LIQUIDATED DAMAGES 

A. The work shall be completed on or before said dates.  In case the work embraced in this 

contract shall not have been completed due to the failure of the Contractor to complete 

the work or any part of the work within the time specified, the Owner shall recover as 

liquidated damages $500.00 per day for every day beyond the contract completion dates. 

B. Owner and Contractor recognize that Owner will suffer financial loss if the work is not 

completed on schedule, thus, such liquidated damages for delay reflect an agreed upon 

approximation of loss suffered by Owner because of such delay and do not constitute a 

penalty. 

 

END OF SECTION 
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DIVISION 01 

 

SECTION 01 32 00 

 

CONSTRUCTION SCHEDULING AND PHASING 

 

 

PART 1 - GENERAL 

1.01 GENERAL CONDITIONS 

A. The “Contract Agreement”, together with all Amendments and Supplemental General 

Conditions as herein before listed shall apply and are hereby made part of this Section of 

the Specifications. 

B. The Sections of these Specifications entitled “Special Conditions”, “Minimum Wage 

Determination”, and Division 01 “General Requirements” shall apply and are hereby 

made a part of this section of the Specifications 

1.02 DESCRIPTION OF WORK 

A. This Section specifies the construction phasing and scheduling of the work. 

B. This Section also specifies the requirements and limitations that will be imposed during 

the execution of the work. 

1.03 SUBMITTALS 

A. The Contractor shall submit to the Engineer for approval, a Construction Schedule in 

accordance with the requirements and limitations hereinafter specified. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.01 COORDINATION 

A. Upon receipt of bids and execution of the contract the Contractor shall submit all 

materials and shop drawings for review and approval.  The work of removal, 

modifications and/or replacement of materials and equipment shall not proceed until all 

new items are on site. 

B. The contractor shall be allowed limited access to the building.  The contractor shall be 

allowed to work in designated areas only, as designated by the Awarding Authority, 

during the normal hours.  Contractor shall thoroughly clean, store materials and 

equipment and test the heating equipment of each work area to ensure that normal 

building operations are not compromised.  

C. Contractor shall be allowed access to building outside of normal working hours upon 

approval of Awarding Authority.   Should permission be given for additional working 

hours, the contractor would be required to pay custodial fees at overtime rates.  
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D. During the course of the work the Contractor shall, through a series of weekly meetings, 

continually appraise the Engineer and the Awarding Authority Representative on the 

progress of the work and the scheduling of work yet to be done. 

E. The Contractor shall coordinate his work with the Awarding Authority Representative in 

order that there is no disruption to traffic flows or schedules. 

3.02 LIMITATIONS 

A. Sewer, water, gas and electric services to the building shall not be disconnected or 

disrupted during the course of performing the work under this Contract except during 

unoccupied hours when approved by the Owner. 

B. Contractor’s employee parking will be limited to areas designated on the site. 

C. Contractor’s storage area shall be confined to the areas designated on the site. 

D. The Contractor shall consult with the Chief of the Manchester-by-the-Sea Fire 

Department on details or access routes for fire/emergency vehicles and appropriate signs 

(warning and information). 

E. The Contractor shall coordinate his work with the Awarding Authority to prevent 

pedestrian or vehicle traffic problems on the properties.  Demolition should not present 

problems for fire or ambulance access to the building entrances. 

F. Drilling, jack hammering and like noisy operations shall not be performed directly under 

or adjacent to occupied spaces.  The Contractor shall consult with the Engineer and 

Owner and ascertain when spaces will be unoccupied at which time such operations may 

be performed. 

G. Temporary entrances and fencing required to provide safe legal exits and entrance to the 

building shall be constructed as necessary and shall be completed and inspected and 

approved by the Building Inspector. 

H. Exits shall be properly lighted and maintained clear of construction at all times. 

I. No construction materials shall be stored in such a way as to interfere with entrance and 

exits to the building(s) and access to walks. 

J. Upon receipt of bids and execution of the contract the Contractor shall submit all 

materials and shop drawings for review and approval.  The work of removal, 

modifications and/or replacement of materials and equipment shall not proceed until all 

new items are on site. 

K. Contractor shall thoroughly clean, store materials and equipment and test the heating 

equipment of each work area to ensure that normal building operations are not 

compromised. 

L. Contractor shall be allowed access to the building outside of normal working hours upon 

approval by the Town of Manchester-by-the-Sea. 
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M. Work that does not impact the normal operations may be commenced on or about 10 days 

from Notice to Proceed.  The contractor shall have limited access to the building.  The 

contractor shall be allowed to work in designated areas only, as designated by the Owner, 

during the normal hours 7:00 A.M. to 5:00 P.M., except for holidays weekends. 

N. Any and all such work must be first agreed to by the Town of Manchester-by-the-Sea 

prior to any such commencement of work.  

O. Work scheduled under this contract shall be substantially complete within 180 days of 

commencement. 

P. Work under this contract shall be complete no later than 30 days after substantial 

completion. 

Q. Additional hours beyond normal hours will be subject to a custodial fee at overtime rates. 

3.03 SCHEDULE OF WORK 

A. Contractor shall meet with the Engineer and Awarding Authority Representative to 

establish space availability for the work under this contract.  The Contractor shall then 

submit to the Engineer for approval a construction schedule.  The schedule shall indicate 

the tasks to be performed with a time schedule indicating the start and completion date of 

each task. 

 

 

 

 

 

END OF SECTION 
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DIVISION 01 
 

SECTION 01 70 00 

 

CONTRACT CLOSEOUT 
 

 

PART 1 - GENERAL 

1.01 GENERAL CONDITIONS 

A. The “Contract Agreement”, together with all Amendments and Supplemental General 

Conditions as herein before listed shall apply and are hereby made part of this Section of 

the Specifications. 

B. The sections of these specifications entitled “Special Conditions”, “Minimum Wage 

Determination”, and Division 01, “General Requirements” shall apply and are hereby 

made a part of this section of the Specifications. 

1.02 FINAL CLEANING 

A. Unless otherwise specified under the various sections of the specifications, the General 

Contractor shall perform final cleaning operations as herein specified prior to final 

inspection. 

B. Maintain project site free from accumulations of waste, debris, and rubbish, caused by 

operations.  At completion of work, remove water, materials, rubbish, tools, equipment, 

machinery and surplus materials, and clean all sight-exposed surfaces; leave project clean 

and ready for occupancy. 

C. Cleaning shall include all surfaces, interior and exterior in which the General Contractor 

has performed work and has used as access to areas where work was performed whether 

existing or new. 

D. Refer to sections of the specifications for cleaning of specific products or work. 

E. Use only those materials which will not create hazards to health or property and which 

will not damage surfaces. 

F. Use only those cleaning materials and methods that are recommended by the 

manufacturer or surface material to be cleaned. 

G. Employ experienced workmen, or professional cleaners, for final cleaning operations. 

H. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign 

materials from sight-exposed interior and exterior surfaces. 

I. Repair, patch and touch up marred surfaces to specified finish, to match adjacent 

surfaces. 
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J. Prior to final completion, the General Contractor shall conduct an inspection of sight-

exposed interior and exterior surfaces, and all work areas, to verify that the entire work is 

clean. 

K. Broom clean exterior paved surfaces and rake clean other surfaces of the grounds. 

1.03 GLASS 

A. The General Contractor shall survey the worksite prior to the start of construction and 

identify all existing broken or cracked glass.  All glass broken during performance of the 

work of this contract shall be replaced at the expense of the General Contractor. 

B. Prior to final completion, or User Agency Use and Occupancy, the General Contractor 

shall conduct an inspection of sight-exposed interior and exterior surfaces, and all work 

areas, to verify that the entire work is clean. 

1.04 RECORD DRAWINGS 

A. Record drawings shall consist of all the contract drawings. 

B. The General Contractor shall be required to maintain one set of record drawings, as the 

work relates to their sections of the specifications at the site. 

C. The record drawings shall be stored and maintained in the field apart from other 

documents used for construction.  The record drawings shall be maintained in a clean, dry 

and legible condition and shall not be used for construction purposes. 

D. Record drawings, as submitted by the General Contractor, shall be verified in the field by 

the Engineer.  Verification by the Engineer shall occur during the construction process 

and prior to the related work being completed and covered up. 

E. The record drawing shall be available at all time for inspection by the Engineers.  All 

deficiencies noted shall be promptly corrected. 

F. The following information shall be indicated on the record drawings: 

1. Record all changes, including change orders, in the location, size, number and 

type both horizontally and vertically of all elements of the project that deviate 

from those indicated on all the contract drawings. 

2. The Engineer shall review the drawings and shall verify by letter to Owner that 

the work is accurate.  The Contractor shall arrange to have all changes 

incorporated on the original drawings.  The Contractor shall submit to the 

Engineer, reproducible drawings on AUTOCAD disks and Adobe Acrobat files 

with two sets of prints to be used for the final inspection of the project.  

Inaccuracies in record drawings, as determined by the Engineer, may be grounds 

for postponement of the final inspection until such inaccuracies are corrected. 

1.05 OPERATING AND MAINTENANCE REQUIREMENTS 
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A. At least one month prior to the time of turning over this contract to the Owner for Use 

and Occupancy or Final Acceptance, the General Contractor shall secure and deliver to 

the Owner via the Engineer two complete maintenance manuals, shop drawings, and 

other data. 

1. Catalog sheets, maintenance manuals, and approved shop drawings of all 

equipment. 

2. Names, address and telephone numbers of repair and service companies for each 

of the major systems installed under this contract. 

1.06 CLOSEOUT REQUIREMENTS AND SUBMITTALS 

A. Final Inspection: 

1. The General Contractor shall submit written certification that: 

a. Project has been inspected for compliance with contract documents and 

has satisfied the Building Department and Town of Manchester-by-the-

Sea. 

b. Equipment and systems have been tested in the presence of Engineer and 

are operational and satisfactory. 

c. Project is completed, and ready for final inspection. 

2. Building Department Use and Occupancy Permit: 

a. Arrange for a final inspection and secure the signed Certificate of 

Inspection for Use and Occupancy from the Building Department if 

required. 

1.07 GUARANTEES AND WARRANTIES 

A. Submit to the Engineer all extended guarantees and warranties that have been specified in 

various, individual sections of the specifications. 

 

 

END OF SECTION 
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DIVISION 02 

 

SECTION 02 10 00 

 

REMOVAL OF EXISTING FACILITIES 

 

 

PART 1 - GENERAL 

1.01 CONTRACT DOCUMENTS  

A. The “Contract Agreement”, together with all Amendments and Supplemental General 

Conditions as herein before listed shall apply and are hereby made part of this Section of 

the Specifications. 

B. The sections of these specifications entitled “Special Conditions”, “Minimum Wage 

Determination”, and Division 01, “General Requirements” shall apply and are hereby 

made a part of this section of the Specifications. 

1.02 RELATED DOCUMENTS 

A. SECTION 26 00 00 – ELECTRICAL 

1.03 DESCRIPTION 

A. The work covered under this section includes furnishing of all labor and equipment and 

coordinating the efforts of the contractors in connection with performing the required 

demolition/removal indicated on the Drawings, as required for the proper 

construction/installation of materials, equipment, and appurtenances as indicated on the 

Drawings and in accordance with these Specifications. 

B. This section is intended to clarify those items of removal/demolition which are the 

responsibility of the Contractor. 

C. All equipment and material called for removal shall become the property of the 

Contractor.  If the Owner selects to retain ownership of said items, the Contractor doing 

the removal shall remove, transport and deliver any equipment and materials to a location 

designated by Awarding Authority.  All equipment and materials that the Owner decides 

to discard shall be properly disposed of off site by the Contractor at no cost to the Owner. 

D. The Contractor shall provide all labor, materials, equipment and scheduling necessary in 

order to demolish/remove those items specified on the Contract Drawings for 

demolition/removal and shall be responsible for any degree of unforeseen difficulty in the 

removal of said items. 

E. Every effort has been made to indicate to the Contractor those items to be removed or 

demolished.  All removal and demolition work is included in the lump sum price bid for 

the respective contract.  It is the Contractor’s responsibility to visit the site of the 

construction to ascertain the extent and complexity of the work involved.  There will be 

no additional payment, due to the Contractor’s failure to anticipate problems or due to 
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delays caused by the need to coordinate the removal work with the installation of new 

materials or equipment or the work of other contractors. 

1.04 RECORDS OF DEMOLITION WORK 

A. The Contractor shall be responsible for coordinating and recording demolition work. 

B. The Contractor shall record all removal work on a set of design drawings for the existing 

site. 

C. Immediately following completion of demolition work for each site, the Contractor shall 

submit a marked-up set of drawings to the Engineer showing all demolition work. 

1.05 SUBMITTALS 

A. In compliance with the requirements established with the Contract, the Contractor shall 

provide the following: 

1. Permit for transport and disposal of debris. 

2. Demolition procedures and operational sequence for review and acceptance by 

the Engineer. 

3. Signed receipts from disposal sites for hazardous and/or non-hazardous wastes. 

PART 2 - PRODUCTS 

A. Not Applicable. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. No removal or demolition shall occur without the approval of the Engineer.  All 

demolition/removal shall be coordinated by the Contractor. 

3.02 DEMOLITION BY THE CONTRACTOR 

A. The demolition work intended for the Contractor shall include overall coordination of the 

removal/demolition work and removal and storage of all associated materials. 

B. All equipment, etc., removed but not turned over to the Awarding Authority shall become 

the property of the Contractor and shall be removed from the site. 

 

END OF SECTION 
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DIVISION 26 

 

SECTION 26 00 00 

 

ELECTRICAL  

PART 1 - GENERAL 

1.01 SCOPE OF WORK 

A. The “Contract Agreement”, together with all Amendments and Supplemental 

General Conditions as herein before listed shall apply and are hereby made part of 

this Section of the Specifications. 

B. The sections of these specifications entitled “Special Conditions”, “Minimum 

Wage Determination”, and Division 01, “General Requirements” shall apply and 

are hereby made a part of this section of the Specifications. 

C. As used in this Section, “provide” means “furnish and install” and “HVAC” means 

“Heating, Ventilating and Air Conditioning” and “POS” means “Provided Under Other 

Sections”.  “Furnish” means “to purchase and deliver to the project site complete with 

every necessary appurtenance and support,” and “Install” means “to unload at the 

delivery point at the site and perform every operation necessary to establish secure 

mounting and correct operation at the proper location in the project.” 

D. Perform work and provide material and equipment as shown on Drawings and as 

specified or indicated in this Section of the Specifications.  Completely coordinate work 

of this Section with work of other trades and provide a complete and fully functional 

installation.  Drawings and Specifications form complimentary requirements; provide 

work specified and not shown, and work shown and not specified as though explicitly 

required by both.  Although work is not specifically shown or specified, provide 

supplementary or miscellaneous items, appurtenances, devices and materials obviously 

necessary for a sound, secure and complete installation.  Remove all debris caused by 

contractors’ work. 

E. Drawings are diagrammatic and indicate general arrangement of systems and work 

included in Contract. It is not intended to specify or to show every offset, fitting or 

component; however, Contract Documents require components and materials whether or 

not indicated or specified as necessary to make the installation complete and operational. 

F. Perform work strictly as required by rules, regulations, standards, codes, ordinances, and 

laws of local, state, and federal government, and other authorities that have lawful 

jurisdiction. 

G. Give notices, file plans, obtain permits and licenses, pay fees and obtain necessary 

approvals from authorities that have jurisdiction.  All back-charges from the Utility shall 

be paid for by the Owner. 

H. As work progresses and for duration of Contract, maintain complete and separate set of 

prints of Contract Drawings at job site at all times.  Record work completed and all 
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changes from original Contract Drawings clearly and accurately, including work installed 

as a modification or addition to the original design. 

I. The work under this Section shall include the furnishing of all materials, labor, 

equipment and supplies and the performance of all operations to provide complete 

working systems, in general, to include the following items: 

1. Raceways and conduit 

2. Cable Supports and Boxes 

3. Junction boxes, Pull boxes and Cable Troughs 

4. Branch circuit wiring 

5. Wiring devices and plates 

6. Safety disconnect switches (fused or unfused). 

7. Panelboards 

8. Automatic transfer switch. 

9. Generator 

10. Grounding. 

11. Sleeving. 

12. Fire seal, (and) fire-proof foam. 

13. Supervision and approval. 

14. Nameplates, labels and tags. 

15. Testing. 

16. Operating and maintenance instructions and manuals. 

17. Coordination drawings and shop drawings. 

1.02 RELATED WORK 

A. Principal classes of Work related to the Work of this Section are listed below, and are 

specified to be performed under the indicated Sections of these Specifications.  Refer to 

the indicated Sections for description of the extent and nature of the indicated Work, and 

for coordination with related trades.  This listing may not include all related Work items.  

It is the responsibility of the Contractor to coordinate the Work of this Section with that 

of all other trades. 

1. DIVISION 01 - General Conditions 
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2. DIVISION 02 - Existing Conditions 

3. DIVISION 03 – Concrete  

4. DIVISION 22 – Plumbing 

1.03 REFERENCES 

A. For products or workmanship specified by association, trade, or federal standards comply 

with requirements of the standard, except when more rigid requirements are specified or 

are required by applicable codes. 

B. The date of the standard is that in effect as of the bid date, except when a specific date is 

specified. The organizations below set the standards for electrical codes referred 

throughout this specification. 

1. AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

2. AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 

3. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

4. CODE OF FEDERAL REGULATIONS (CFR) 

5. FEDERAL SPECIFICATIONS (FS) 

6. INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE) 

7. INSULATED CABLE ENGINEERS ASSOCIATION (ICEA) 

8. NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 

9. NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

10. RURAL ELECTRIFICATION ADMINISTRATION (REA) 

11. UNDERWRITERS LABORATORIES (UL) 

1.04 DEFINITIONS 

A. As used in this Section, the following items are understood to have the following 

meaning: 

1. Contractor, unless otherwise qualified, shall mean the installer of the work 

specified under this Section. 

2. Furnish shall mean purchase and deliver to the project site, complete with every 

necessary appurtenance. 

3. Install shall mean unload at the delivery point at the site and perform all work 

necessary to establish secure mounting and proper operation at the proper 

location in the project. 
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4. Provide shall mean "Furnish" and "Install". 

5. Work shall mean all labor, materials, equipment, apparatus, controls, accessories 

and all other items required for a proper and complete installation. 

6. Concealed shall mean hidden from sight in chases, furred-in spaces, shafts, hung 

ceilings, embedded in construction or in a crawl space.  Areas to be concealed as 

part of tenant alterations to the building shall also be considered in this definition. 

7. Exposed shall mean not installed underground or concealed as defined above. 

8. Work by others shall mean work not provided by Electrical Contractor, but work 

furnished and/or installed by other Contractors (performing their respective 

work) as a part of this contract. 

1.05 CODES, ORDINANCES, AND PERMITS 

A. Materials, installation of systems and equipment provided under this section shall be 

done in strict accordance with Massachusetts Department of Public Safety Codes, 

Massachusetts Department of Environmental Protection, Massachusetts State Building 

Code, 780 CMR, Massachusetts State Electrical Code, and any other Codes and 

Regulations having jurisdiction. 

B. Unless otherwise specified or indicated, materials, workmanship and equipment 

performance shall conform with the latest governing edition of the following standards, 

codes, specifications, requirements, and regulations, but not limited to: 

1. All Applicable NFPA Standards 

2. State and Local Building Codes 

3. National Electrical Code 

4. American Society of Testing and Materials 

5. American National Standards Institute 

6. Underwriters' Laboratories, Inc. 

7. Occupational Safety and Health Administration 

C. Give all notices, file all plans, obtain all permits and licenses, and obtain all necessary 

approvals from authorities having jurisdiction.  Deliver all certificates of inspection to the 

authorities having jurisdiction.  No work shall be covered before examination and 

approval by The Town of Manchester-by-the-Sea, inspectors, and authorities having 

jurisdiction.  Replace imperfect or condemned work to conform to requirements, 

satisfactory to Owner’s Representative, and without extra cost to the Owner.  If work is 

covered before inspection and approval, pay costs of uncovering and reinstalling the 

covering, whether it meets contract requirements or not. 

1.06 GENERAL REQUIREMENTS 
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A. Nameplates:  Each major component of equipment shall have the manufacturer's name, 

address, type or style, model or serial number, and catalog number on a plate secured to 

the equipment. 

B. Equipment Guards:  Belts, pulleys, chains, gears, couplings, projecting setscrews, keys, 

and other rotating parts so located that any person may come in close proximity thereto 

shall be completely enclosed or guarded.  High-temperature equipment and piping so 

located as to endanger personnel or create a fire hazard shall be guarded or covered with 

insulation of type specified for service. 

1.07 SUBMITTALS 

A. Submit shop drawings and product data within thirty days after award of contract.  

Check, stamp and mark with project name submittals before transmitting to Architect.  

Indicate deviations from contract documents. 

B. Deviations from contract documents or proposed substitution of materials or equipment 

for those specified shall be requested in separate letter whether deviations are due to field 

conditions, standard shop practice or other cause. 

C. Within four weeks (except as noted otherwise) after award of contract and before 

ordering materials or equipment.  Submit list of proposed materials and equipment and 

indicate manufacturer’s names, addresses and identifying data.  No consideration will be 

given to partial lists submitted out of sequence. 

D. Substitutions for scheduled lighting equipment will be rejected unless substitution 

submittal is received within ten days of contract award. 

E. Schedule at least ten working days, exclusive of transmittal time for submittal review. 

F. Product Data:  Submit complete manufacturer's product description and technical 

information including: 

1. Raceways and conduit 

2. Surface metal raceway system 

3. Pull boxes 

4. Wire and cable 

5. Branch circuit wiring 

6. Circuit breakers. 

7. Safety disconnect switches (fused or unfused). 

8. Panelboards 

9. Automatic transfer switch. 

10. Generator 
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G. Submit shop drawings and product data grouped to include complete submittals of related 

systems, products, and accessories in a single submittal. 

1. Do not submit multiple product information in a single bound manual. 

2. Three-ring binders shall not be accepted. 

H. In the event that this Contractor fails to provide Shop Drawings for any of the products 

specified herein: 

1. Contractor shall furnish and install all materials and equipment herein specified 

in complete accordance with these Specifications. 

2. If the Contractor furnishes and installs material and/or equipment which is not in 

complete accordance with these Specifications, he shall be responsible for the 

removal of this material and/or equipment from the Work, and shall be 

responsible for the replacement of this material and/or equipment with material 

and/or equipment which is in complete accordance with these Specifications, at 

the direction of the Owner’s Representative. 

3. Removal and replacement of materials and/or equipment which are not in 

complete compliance with these Specifications shall be executed by the 

Contractor at no extra cost to the Owner. 

4. Removal and replacement of materials and/or equipment which are not in 

complete compliance with these Specifications shall not be allowed as a basis for 

a claim of delay of completion of the Work. 

1.08 OPERATION AND MAINTENANCE DATA 

A. Submit operation and maintenance data complete with at least the following: 

1. Table of Contents 

2. Introduction: 

a. Explanation of manual and its use 

b. Description of all systems 

3. Plant Operation 

a. Operating instructions for all Electrical apparatus, as listed below. 

4. Maintenance 

a. Maintenance and lubricating chart for generator:  Furnish three sets of 

charts indicating equipment tag number, location of equipment, 

equipment service, greasing and lubricating requirements, lubricants and 

intervals of lubrication. 
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b. Recommended list of spare parts:  Furnish two typed sets of instructions 

for ordering spare parts with sectional views of the equipment showing 

parts numbered or labeled to facilitate ordering replacements, including a 

list with itemized prices of those parts recommended to be kept on hand 

as spares, as well as the name and address of where they may be 

obtained. 

1.09 MATERIAL AND EQUIPMENT STANDARDS 

A. Where equipment or materials are specified with the name of a manufacturer, such 

specification shall be deemed to be used for the purpose of establishing a standard for 

that particular item.  No equipment or material shall be used unless previously approved 

by the Owner’s Representative. 

B. Substitutions may be offered for review provided the material, equipment or process 

offered for consideration is equal in every respect to that indicated or specified.  The 

request for each substitution must be accompanied by complete specifications together 

with drawings or samples to properly appraise the materials, equipment or process. 

C. If a substitution of materials or equipment in whole or in part is made, this Contractor 

shall bear the cost of any changes necessitated by any other trade as a result of said 

substitution. 

D. All materials, equipment and accessories provided under this section shall be new and 

unused products of recognized manufacturers as approved. 

1.10 RECORD DRAWINGS 

A. Refer to DIVISION 01, of the Specifications for record drawings and procedures to be 

provided under this section. 

B. Record Drawings (red-line drawings) will be updated by this Contractor monthly for 

review with the monthly requisition. 

1.11 GUARANTEE 

A. Submit manufacturer's standard replacement warranties for material and equipment 

furnished under this Section.  Such warranties shall be in addition to and not in lieu of all 

liabilities which the manufacturer and the Electrical contractor may have by law or by 

provisions of the Contract Documents. 

B. All materials, equipment and work furnished under this Section shall be guaranteed 

against all defects in materials and workmanship for a minimum period of one year 

commencing with the Date of Substantial Completion. Any failure due to defective 

material, equipment or workmanship which may develop, shall be corrected at no 

expense to the Owner including all damage to areas, materials and other systems resulting 

from such failures. 

C. Guarantee that all elements of each system meet the specified performance requirements 

as set forth herein or as indicated on the Drawings. 
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D. Upon receipt of notice from the Owner of the failure of any part of the systems during the 

guarantee period, the affected parts shall be replaced.  Any equipment requiring excessive 

service shall be considered defective and shall be replaced. 

1.12 COOPERATION AND COORDINATION WITH OTHER TRADES 

A. Materials and apparatus shall be installed as fast as conditions of the building will permit 

and must be installed promptly when and as required. 

B. Confer with all other trades relative to location of all apparatus and equipment to be 

installed and select locations so as not to conflict with work of other Sections.  Any 

conflicts shall be referred immediately to the Owner’s Representative for decision to 

prevent delay in installation of work.  All work and materials placed in violation of this 

clause shall be readjusted to the Owner’s Representative's satisfaction at no expense to 

the Owner. 

C. Where work of this section will be installed in close proximity to work of other sections 

or where there is evidence that the work of this section will interfere with work of other 

sections, assist in working out space conditions to make satisfactory adjustment.  Prepare 

and submit for approval 3/8" scale or larger working drawings and sections, clearly 

showing how the work is to be installed in relation to the work of other sections.   

D. Keep fully informed as to the shape, size and position of all openings required for all 

apparatus, piping, ductwork, etc., and give information in advance to build openings into 

the work.  Furnish all sleeves, pockets, supports and incidentals, and coordinate with the 

General Contractor for the proper setting of same. 

E. All distribution systems which require pitch or slope such as condensate drains and water 

piping shall have the right of way over those which do not.  Confer with other trades as to 

the location of pipes, ducts, lights and apparatus and install work to avoid interferences. 

F. Fire Protection, Plumbing, HVAC, Electrical and any other systems shall be shown and 

coordinated on these transparencies in the order listed by the respective contractors. 

G. This Contractor shall, with the approval of the Owner’s Representative and without extra 

charge, make reasonable modifications in his work as required by normal structural 

interferences, or by interference with work of other trades, or for proper execution of the 

work. 

1.13 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS 

A. It is the intention of the Specifications and Drawings to call for complete, finished work, 

tested and ready for continuous operation.  Any apparatus, appliance, material or work 

not shown on the Drawings, but mentioned in the Specifications or vice-versa, or any 

incidental accessories necessary to make the work complete in all respects and ready for 

operation, even if not particularly specified, shall be provided by the Electrical contractor 

without additional expense to the Owner. 

B. The Drawings are generally diagrammatic.  The locations of all items that are not 

definitely fixed by dimensions are approximate only.  The exact locations must be 

determined at the project and shall have the approval of the Owner’s Representative 
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before being installed.  The contractor shall follow Drawings, including his shop 

drawings, in laying out work and shall check the Drawings of other trades to verify 

spaces in which work will be installed.  Maintain maximum headroom and space 

conditions. Where space conditions appear inadequate, notify the Owner’s Representative 

before proceeding with the installation.  This contractor shall, without extra charge, make 

reasonable modifications in the layout as needed to prevent conflict with work of other 

trades or for proper execution of the work. 

C. Refer to the Owner’s Representative, Structural, Fire Protection, Plumbing and HVAC 

plans and coordinate location of all Electrical equipment. 

D. Size of conduits, cable trays, raceways and methods of running them are shown, but it is 

not intended to show every offset and fitting, nor every structural difficulty that may be 

encountered.  To carry out the true intent and purpose of the Drawings, all necessary 

parts to make complete approved working systems ready for use, shall be furnished 

without extra charge.  All work shall be installed in such a manner as to avoid being 

unsightly. 

1.14 INSPECTION OF SITE CONDITIONS 

A. Prior to submission of bid, visit the site and review the related construction documents to 

determine the conditions under which the Work has to be performed.  Send a report, in 

writing, to the Engineer, noting any conditions which might adversely affect the Work of 

this Section of the Specifications. 

1.15 SURVEY AND MEASUREMENTS 

A. Base all required measurements, horizontal and vertical, from referenced points 

established by the Contractor and be responsible for correctly laying out the Work 

required under this Section of the Specifications. 

B. In the event of discrepancy between actual measurements and those indicated, notify the 

Contractor in writing and do not proceed with the related work until instructions have 

been issued. 

1.16 DELIVERY, STORAGE AND HANDLING 

A. No materials shall be delivered or stored on site until Shop Drawings have been 

approved. 

B. All manufactured materials shall delivered to the site in original packages or containers 

bearing the manufacturer's labels and product identification. 

C. Protect materials against dampness.  Store off floors, under cover, and adequately 

protected from damage. 

D. Deliver products to site and store and protect same under the provisions of DIVISION 01. 

E. Inspect all Fire Protection equipment and materials, upon receipt at the job site, for 

damage and correctness. 
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1.17 PROTECTION OF WORK AND PROPERTY 

A. This Contractor shall be responsible for the care and protection of all work included 

under this Section until the completion and final acceptance of this Contract. 

B. Protect all equipment and materials from damage from all causes including, but not 

limited to, fire, vandalism and theft.  All materials and equipment damaged or stolen shall 

be repaired or replaced with equal material or equipment at no additional cost to the 

Owner. 

C. Protect all equipment, outlets and openings with temporary plugs, caps and covers.  

Protect work and materials of other trades from damage that might be caused by work or 

workmen under this Section and make good damage thus caused. 

D. Damaged materials are to be removed from the site; no site storage of damaged materials 

will be allowed. 

1.18 SUPERVISION 

A. Supply the service of an experienced and competent Construction Supervisor who shall 

be in charge of the Electrical work at the site. 

1.19 SAFETY PRECAUTIONS 

A. Comply with all of the safety requirements of OSHA throughout the entire construction 

period of the project. 

B. Furnish, place and maintain proper guards for prevention of accidents and any other 

necessary construction required to secure safety of life and/or property. 

1.20 SCHEDULE 

A. Construct work in sequence under provisions of Division 01. 

1.21 SPARE PARTS 

A. Furnish spare-parts data for each different item of equipment furnished.  The data shall 

include a complete list of parts and supplies, with current unit prices and source of 

supply; a list of parts and supplies that are either normally furnished at no extra cost with 

the purchase of the equipment, or specified hereinafter to be furnished as part of the 

contract; and a list of additional items recommended by the manufacturer to assure 

efficient operation for a period of 180 days at the particular installation.  The foregoing 

shall not relieve this Contractor of any responsibilities under the guarantees specified 

herein. 

1.22 HOISTING, SCAFFOLDING AND PLANKING 

A. The work to be done under this Section of the Specifications shall include the furnishing, 

set-up and maintenance of all derricks, hoisting machinery, scaffolds, staging and 

planking as required for the work. 

1.23 CUTTING AND PATCHING 
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A. Provide all cutting and patching necessary for the proper installation of work to be 

performed under this Section. 

B. All work shall be fully coordinated with all phases of construction, in order to minimize 

the requirements for cutting and patching. 

C. Form all chases or openings for the installation of the work of this Section of the 

specifications, or cut the same in existing work and see that all sleeves or forms are in the 

work and properly set in ample time to prevent delays.  Be responsible that all such 

chases, openings, and sleeves are located accurately and are of the proper size and shape 

and consult with the Engineer and the Contractors or subcontractors concerned in 

reference to this work.  Confine the cutting to the smallest extent possible consistent with 

the work to be done.  In no case shall piers or structural members be cut without the 

approval of the Engineer. 

D. Fit around, close up, repair, patch, and point around the work specified herein to match 

the existing adjacent surfaces and to the satisfaction of the Architect. 

E. Fill and patch all openings or holes left in the existing structures by the removal of 

existing equipment which is part of this Section of the Specifications. 

F. All of this work shall be carefully done by workmen qualified to do such work and with 

the proper and smallest tools applicable. 

G. Any cost caused by defective or ill-timed work required by this Section of the 

specifications shall be borne by the contractor. 

H. When, in order to accommodate the work required under this Section of the 

specifications, finished materials of other trades must be cut or fitted, furnish the 

necessary drawings and information to the trades whose materials must be cut or fitted. 

1.24 SLEEVES, INSERTS AND ANCHOR BOLTS 

A. Coordinate with other trades the location of and maintaining in proper positions, sleeves, 

inserts and anchor bolts to be supplied and/or set in place under this section of the 

specifications.  In the event of incorrectly located preset sleeves, inserts and anchor bolts, 

etc., all required cutting and patching of finished work shall be done under this section of 

the specifications. 

B. Unless otherwise specified herein, all pipes passing through floors, walls, ceilings or 

partitions shall be provided with sleeves and rating shall be maintained by installation of 

fire stopping.   

C. Field drilling (core drilling), when required, shall be performed under this section of the 

specifications, after receipt of approval by the Construction Supervisor. 

D. When coring cannot be avoided, provide 1/4 inch pilot hole prior to coring.  When coring 

through floor or slab, verify location of core on floor below and protect and piping, 

ductwork, wiring, furniture, personnel, etc., below the location of the core. 

1.25 SUPPLEMENTARY STEEL, CHANNELS AND SUPPORTS 
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A. Provide all supplementary steel, channels and supports required for the proper 

installation, mounting and support of all Electrical equipment, piping, etc., required by 

the Specifications. 

B. Supplementary steel and channels shall be firmly connected to building construction in a 

manner approved by the Engineer. 

C. The type and size of the supporting channels and supplementary steel shall be determined 

by the Electrical contractor and shall be of sufficient strength and size to allow only a 

minimum deflection in conformance with the manufacturer's requirements for loading. 

1.26 CERTIFICATES OF INSPECTION/APPROVAL 

A. Furnish upon completion of all work, certificates of inspections from the manufacturers 

stating that authorized factory engineers have inspected and tested the operation of their 

respective equipment and found same to be in satisfactory operating conditions. 

1.27 HAZARDOUS MATERIALS 

A. The work of this section will be performed where asbestos containing materials exist.  

For a listing of where asbestos containing materials exist in the building and what is 

required for abatement by the general contractor, refer to the Asbestos Abatement 

Specification in Division 1.  Refer to these specifications for procedures to be followed in 

and around asbestos containing materials. 

B. Dispose of all hazardous materials in accordance with Federal and State laws. 

1.28 ACCESSIBILITY 

A. All work shall be installed so that parts requiring inspection, operation, maintenance and 

repair are readily accessible.  Minor deviations from the drawings may be made to 

accomplish this, but changes of substantial magnitude shall not be made prior to written 

approval from the Engineer. 

PART 2 - PRODUCTS 

2.01 RACEWAYS AND CONDUIT 

A. Rigid metallic conduit shall be zinc-coated steel that conforms to industry standards, by 

Allied Tube and Conduit, Republic Steel, Wheatland Tube or approved equal. 

B. Electrical metallic tubing (EMT) shall be zinc-coated steel that conforms to industry 

standards, by Republic Steel, Allied Tube and Conduit, Triangle/PWC or approved equal. 

C. Wireways shall be sheet steel with hinged spring-latched covers, galvanized or painted to 

protect against corrosion.  Provide necessary bends, couplings, connectors and other 

appurtenances.  Interior parts shall be smooth and free of sharp edges and burrs.  

Wireways shall be by Square D or approved equal.  

D. Non-metallic conduit shall be (Schedule 40) 100% virgin polyvinyl chloride (PVC), 

90oC UL-rated, by Carlon or approved equal. 
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E. Conduit shall meet NEMA requirements and the requirements of Article 347 of the NEC.  

Conduit shall be UL-listed. 

F. Conduit, fittings and solvent cement shall be by single approved manufacturer. 

G. Material shall have minimum tensile strength of 7,000 psi at 73.40F, minimum flexural 

strength of 11,000 psi, and minimum compressive strength of 8,600 psi. 

H. Aluminum conduit shall be rigid heavy-wall conforming to industry standards by Kaiser, 

Alcoa,  Chase Brass or approved equal. 

I. Flexible metallic conduit shall be galvanized, spiral wrapped metallic conduit 

(Greenfield) or liquid-tight flexible metallic conduit as specified for specific equipment. 

J. Conduit expansion fittings shall be threaded hot-dipped galvanized malleable iron with 

internal bonding assembly by O.Z./Gedney or approved equal. 

K. Conduit fire seat fittings shall have heat-activated intumescent material for fire rating 

equal to or higher than that of floor or wall by O.Z./Gedney or approved equal. 

L. Provide water-tight gland sealing assemblies with pressure bushings as required for 

penetrations. 

M. Provide threaded malleable iron or steel connectors and couplings with insulated throats; 

manufactured elbows; locknuts; and plastic or bakelite bushings at terminations, as 

necessary.  Couplings and connectors shall be gland and ring compression or stainless 

steel multiple point locking or steel concrete-tight set screw.  Compression couplings and 

connectors shall form positive ground.  Set-screw connectors and couplings shall have 

wall thickness equal to conduit, case-hardened, hex-head screws and separate ground 

wire.  Bushings for rigid steel and aluminum conduit and connectors for EMT shall have 

insulating inserts that meet requirements of UL 514 flame test. 

2.02 JUNCTION BOXES, PULL BOXES AND CABLE TROUGHS 

A. Provide code gauge galvanized steel junction and pull boxes for conduit 1-1/4” trade size 

and larger, where indicated and as necessary to facilitate installation, of required 

dimensions, with accessible, removable screw-on covers.  Provide junction and pull 

boxes in special sizes and shapes determined in field where necessary. 

B. Junction box covers shall be accessible.  Do not install junction boxes above suspended 

ceilings except where ceiling is removable or where access panel is provided. 

C. Sheet metal pull boxes shall be supported adequately to maintain shape.  Larger boxes 

shall have structural steel bracing welded into rigid assembly formed adequately to 

maintain alignment in shipment and installation.  Secure covers with corrosion-resistant 

screws or bolts. 

D. Pull boxes exposed to rain or in wet locations shall be weatherproof. 

E. Pull boxes used with aluminum conduit shall be metal compatible with aluminum. 
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F. Provide clamps, grids and other appurtenances to secure cables.  No cable shall be 

unsupported for more than 30". 

G. No pull box shall be within 2 feet of another. 

H. Provided sealed, cast-alloy, hazardous-location boxes with sealing fittings in garages and 

other areas in which flammable gases or vapors may be present to prevent transmission of 

gases or vapors through conduits. 

I. Pull boxes connected to concealed conduits shall be mounted with covers flush with 

finished wall or ceiling.  No aluminum pull box shall be embedded in concrete. 

J. Provide cable troughs of special shapes, design and construction required to install, 

support and enclose feeder cable throughout indicated routing.  Troughs shall be as 

specified above for junction and pull boxes, with reinforcing, insulating supports and 

clamping for cable installation.  Cables shall be continuous throughout troughs, and shall 

be racked in distributed phase groupings arranged with phase cables surrounding neutral 

conductors. 

2.03 WIRE AND CABLE (600 V INSULATION) 

A. Provide single-conductor, annealed copper wire and cable with insulation rated 600 V, of 

sizes specified and scheduled on Drawings, by General Electric, Rome, Okonite or 

approved equal, for secondary service, feeders, branch and system wiring.  Wire insulated 

for 300 V may be used where voltage is less than 100 V, if isolated from higher voltages.  

Wire sizes shown and specified are American Wire Gauge for copper.  Aluminum wire 

and cable of ampacities equal to copper wire and cable may be used for conductors #1/0 

and larger 

B. Armored cable shall be Type AC 600 V copper with full-sized insulated ground 

conductor.  Use if restricted by requirements of Paragraph entitled WIRING METHODS 

in Part 3 of this Section.  Minimum size shall be #12 AWG unless specified otherwise. 

C. Wire #8 and larger shall be stranded; #10 and smaller shall be solid.  Wire and cable shall 

have THWN-THHN or XHHW insulation. 

D. Motor control circuits and signal wiring may be #14 if NEC requirements are met.  

Branch circuits longer than 75' for 120 V and 175' for 277 V shall be at least #10 from 

panel to last outlet. 

E. Wiring within light fixtures and other high-temperature equipment shall have 150oC 

insulation as required by NEC. 

F. Cable for direct burial shall be UF. 

G. Splices and Terminations 

1. Make splices in branch circuit wiring with UL-listed, solderless connectors rated 

600 V, of sizes and types required by manufacturer’s recommendations with 

temperature ratings equal to those of wires.  Splice connectors shall be screw-on.  
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Insulate splices with integral covers or with plastic or rubber friction tape to 

preserve characteristics of wire and cable insulation. 

2. Provide standard bolt-on lugs with hex screws to attach copper wire and cable to 

panelboards, switchboards, disconnect switches and electrical equipment. 

3. Make terminations and splices for conductors #6 and larger with corrosion-

resistant, high-conductivity pressure indent, hex screw or bolt-clamp connectors, 

with or without tongues, designed specifically for intended service.  Connectors 

for cables 250 MCM and larger shall have two clamping elements or 

compression indents.  Terminals for bus connections shall have two bolt holes. 

4. Ampacity of splices and connectors shall be equal to those of associated wires 

and cables. 

H. Arc-proofing 

1. Provide flexible, flame-retardant, organic-composition-coated elastomer arc-

proofing tape on power cable in manholes and handholes, suitable to withstand 

200 A arc for 30 seconds.  Tape shall be self-extinguishing and shall not support 

combustion. 

2. Apply tape in single, half-lapped layer as required by manufacturer's 

recommendations.  Secure with strips of red plastic film tape on 208Y/120V 

conductors and yellow plastic film tape on 408Y/277V conductors. 

I. Provide three-ply marlin twine lacing or self-extinguishing nylon straps with -65 to 350 

°F range for bundling conductors. 

2.04 FEEDER IDENTIFICATION 

A. Provide nonferrous identifying tags or pressure-sensitive labels for cables, feeders, and 

power circuits in vaults, pull boxes, manholes and switchboard rooms, at cable 

termination and in other locations. 

B. Tags or labels shall be stamped or printed to correspond with markings on Drawings or 

marked so that feeder or cable may be identified readily.  If suspended tags are provided, 

attach with 1/32" diameter nylon 55-pound test monofilament line or slip-free plastic 

cable lacing unit. 

2.05 COLOR CODING 

A. Color code secondary service, feeders and branch circuit conductors as follows: 

 208/120 Volts  Phase   480/277 Volts 

 Black   A   Brown 

 Red   B   Orange 

 Blue   C   Yellow 

 White   Neutral   Gray 

 Green   Ground   Green 
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B. Colors shall be factory-applied entire length of conductors by one of the following 

methods except as noted and limited below: 

1. solid color compound, 

2. solid color coating, 

3. colored stripping (2 stripes 180 degrees apart), 

4. colored bands or hash marks with maximum spacing of 18", 

5. colored fibrous covering, or 

6. surface printing every 12", maximum spacing of 18". 

C. Branch circuit conductors #12 and #10 shall have solid color compound, solid color 

coating.  Neutrals and equipment grounds shall have solid compound or solid color 

coating (white, gray and green), except that neutrals with colored stripe shall be used 

where required by NEC.  Conductors #8 and larger with stripes, bands or hash marks 

shall have background color other than white, green and gray. 

D. Solid color coating, stripes, bands or hash marks shall be strongly adherent paint or dye, 

sufficiently wide and clear to be readily distinguishable after installation. 

E. Alternative field-applied color coding methods may be used for wire #10 or larger, with 

color code specified in Subparagraph A: 

F. Apply 3/4" colored pressure-sensitive plastic tape in half overlapping turns for 6" from 

all terminal points and in boxes in which splices or taps are made.  Apply last two laps of 

tape with no tension.  Do not cover cable identification markings. 

G. Identify with nylon, self-extinguishing, self-locking colored cable ties.  Ties shall 

accommodate wire sizes 1/16" through 1-3/4" in diameter and shall not be less than 0.18" 

wide.  Minimum tensile strength shall be at least 50 lbs.  Temperature range shall be -

650F to +3500F.  Provide three ties to each wire at each terminal point starting 3" from 

terminal and spaced 3" apart and three ties to each wire in boxes where splices or taps are 

made with special tool or pliers, and cut off excess. 

2.06 WIRE PULLING EQUIPMENT 

A. Provide polyethylene ropes for pulling wire. 

B. Provide fish wires in telephone conduits and other empty conduit systems required, 

without splices and with ample exposed lengths at each end. 

C. Provide wire pulling lubricants that meet applicable UL requirements as necessary. 

2.07 PANELBOARDS 

A. Provide UL-listed safety dead-front lighting and power panelboards where shown on 

Drawings and as scheduled.  Panelboards shall meet or exceed requirements of NEMA 

Standard Publication PB-1, and UL-50 and 67.  Provide cabinets with flush hinges and 
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combination catch and lock.  Provide wiring gutters to accommodate large multiple 

feeder cables and lugs.  Except as shown otherwise on Drawings, wiring gutters shall be 

at least 4" for lighting and 208 V panels and 6" for 480 V panels. 

B. Where two section panels are required, bolt boxes together to form one unit.   Trim shall 

be two-piece construction with doors of equal size over each section. 

C. Provide molded case, bolt-on, thermal-magnetic trip, single, two or three pole branch 

circuit breakers as shown on Drawings.  Multiple pole breakers shall be single handle, 

common-trip. 

D. Main buswork of panels shall carry at least full rating of feeder overcurrent device that 

supplies panel. 

E. Panel separate equipment ground bus for each panelboard. 

F. Power and lighting panels shall have heavy-duty, continuous, section vertical-hinged to 

box section for access to wiring gutters in addition to trim door.  Increase size of 

panelboard gutters to accommodate compression connectors for aluminum conductors. 

G. Panelboards shall have integrated short circuit current rating equal to or greater than 

circuit breaker AIC ratings schedule on Drawings. 

H. Panels shall be by Square D, or equal by Eaton, GE, Siemens or approved equal. 

I. Provide surface metal tubs ready for painting. 

J. Provide bus connections for future overcurrent device with suitable insulation and 

bracing to maintain proper short circuit rating and voltage clearances, where required on 

Drawings.  Provide for ready insertion of future breaker. 

K. Main bus bars shall be aluminum, sized as required by UL standards to limit temperature 

rise on current-carrying parts to 50oC above ambient 40oC maximum. 

L. Provide 1/2" spacers for panelboards mounted at exterior walls below grade to establish 

1/2" air space behind panel. 

M. Provide typed panel directories that show use of each circuit and electrical characteristics 

of panelboard. 

2.08 SAFETY DISCONNECT SWITCHES 

A. Provide quick-make/quick-break safety switches:   Type HD, heavy duty, Class 3, Design 

3, unless specified otherwise.  Provide (stainless steel) NEMA 1 or NEMA 12 enclosure 

for dry applications and NEMA 3R for wet.  Switches shall be rated 240 or 600 V 

minimum as required for voltage of associated circuit and shall be rated in horsepower.  

Fuses shall interrupt locked rotor current of associated motor or ten times full rates load 

current, whichever is greater. 

B. Mount switch parts on insulating bases to facilitate replacement from front of switch.   

Current-carrying parts shall be high-conductivity copper.  Contacts shall be silver-
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tungsten or plated.  Provide positive pressure fuse clips and switch operating mechanism 

suitable for continuous use at rated capacity without auxiliary springs in current path. 

C. Switches shall withstand available fault current or let-through current before operating, 

without damage or rating change. 

2.09 ENGINE GENERATOR 

A. Generator Set: 

1. Requirements:  Refer to drawings for specific electrical requirements.  Generator 

set shall be sized to operate at the specified load at a maximum ambient of 85ºF 

(29.4C) and altitude of 500.0 feet (152.4 m). 

2. Standby Rating as defined by the following: 

a. Typical Load Factor = 70% or less with variable load 

b. Typical Hours per Year = 200 hours 

c. Maximum Expected Usage = 500 hours/year 

d. Typical Peak Demand = 80% of ESP rated kW with 100% of rating 

available for the duration of an emergency outage 

3. Material and Parts:  All materials and parts comprising the unit shall be new and 

unused. 

4. Engine:  The engine shall be natural gas fueled, four (4) cycle, water-cooled, 

while operating with nominal speed not exceeding 1800 RPM. The engine will 

utilize in-cylinder combustion technology, as required, to meet applicable EPA 

non-road mobile regulations and/or the EPA NSPS rule for stationary 

reciprocating compression ignition engines.  Additionally, the engine shall 

comply with the State Emission regulations at the time of 

installation/commissioning.  Actual engine emissions values must be in 

compliance with applicable EPA emissions standards per ISO 8178 – D2 

Emissions Cycle at specified ekW / bHP rating.  Utilization of the “Transition 

Program for Equipment Manufacturers” (also known as “Flex Credits”) to 

achieve EPA certification is not acceptable.  The in-cylinder engine technology 

must not permit unfiltered exhaust gas to be introduced into the combustion 

cylinder.  Emissions requirements / certifications of this package: EPA TIER 3. 

5. Engine Governing:  The engine will be equipped with an isochronous electronic 

governor to maintain +/- 0.25% steady state frequency variation from steady state 

no load to steady state full load. 

6. Generator: 

a. Generator Specifications:  The synchronous three phase generator shall 

be a single bearing, self-ventilated, drip-proof design in accordance with 

NEMA MG 1 and directly connected to the engine flywheel housing 

with a flex coupling.  The generator shall meet performance class G3 of 

IEC. The excitation system shall enable the alternator to sustain 300% of 

rated current for ten seconds during a fault condition and shall improve 
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the immunity of the voltage regulator to non-linear distorting loads. The 

excitation system shall be of brushless construction and be independent 

of main stator windings (either permanent magnet or auxiliary windings). 

b. Automatic Voltage Regulator:  The automatic voltage regulator (AVR) 

shall maintain generator output voltage within +/- 0.5% for any constant 

load between no load and full load.  The regulator shall be a totally solid-

state design, which includes electronic voltage buildup, volts per Hertz 

regulation, over-excitation protection, shall limit voltage overshoot on 

startup, and shall be environmentally sealed. 

c. Motor Starting:  Provide locked rotor motor starting capability of 1311 

skVA at 30% instantaneous voltage dip as defined per NEMA MG 1.  

Sustained voltage dip data is not acceptable. 

7. Circuit Breaker: 

a. Specifications:  Provide generator mounted 100% circuit breakers, 

molded case, amp and trip as indicated on drawings, 3 pole, NEMA 

1/IP22.  Breakers shall utilize a solid-state trip unit.  The breakers shall 

be UL/CSA listed and connected to engine/generator safety shutdowns.  

Breaker shall be housed in an extension terminal box which is isolated 

from vibrations induced by the generator set.  Mechanical type lugs, 

sized for the circuit breaker feeders shown on drawing, shall be supplied 

on the load side of breaker. 

b. Controls: Generator Set Mounted:  Provide a fully solid-state, 

microprocessor based, generator set control.  The control panel shall be 

designed and built by the engine manufacturer.  The control shall provide 

all operating, monitoring, and control functions for the generator set.  

The control panel shall provide real time digital communications to all 

engine and regulator controls via SAE J1939. 

c. Environmental:  The generator set control shall be tested and certified to 

the following environmental conditions. 

1) - 40°C to +70°C Operating Range 

2) 95% humidity non-condensing, 30 C to 60 C 

3) IP22 protection 

4) 5% salt spray, 48 hours, +38 C, 36.8V system voltage 

5) Sinusoidal vibration 4.3G's RMS, 24-1000Hz 

6) Electromagnetic Capability (89/336/EEC, 91/368/EEC, 

93/44/EEC, 93/68/EEC, BS EN 50081-2, 50082-2) 

7) Shock: withstand 15G 

d. Functional Requirements: The following functionality shall be integral to 

the control panel. 

1) The control shall include a 33 x 132 pixel, 24mm x 95mm, 

positive image, transflective LCD display with text based 

alarm/event descriptions. 

2) Audible horn for alarm and shutdown with horn silence switch 

3) Standard ISO labeling 

4) Multiple language capability 

5) Remote start/stop control 



ELECTRICAL 

26 00 00 - 20 

6) Local run/off/auto control integral to system microprocessor 

7) Cooldown timer 

8) Speed adjust 

9) Lamp test 

10) Push button emergency stop button 

11) Password protected system programming 

e. Digital Monitoring Capability: The controls shall provide the following 

digital readouts for the engine and generator.  All readings shall be 

indicated in either metric or English units. 

1) Engine: 

a) Engine oil pressure 

b) Engine oil temperature 

c) Engine coolant temperature 

d) Engine RPM 

e) Battery volts 

2) Generator: 

a) Generator AC volts (Line to Line, Line to Neutral and 

Average) 

b) Generator AC current (Avg and Per Phase) 

c) Generator AC Frequency 

d) Generator kW (Total and Per Phase) 

e) Generator kVA (Total and Per Phase) 

f) Generator kVAR (Total and Per Phase) 

g) Power Factor (Avg and Per Phase) 

h) Total kW-hr 

i) Total kVAR-hr  

j) % kW 

k) % kVA 

l) % kVAR 

f. Alarms and Shutdowns:  The control shall monitor and provide alarm 

indication and subsequent shutdown for the following conditions.  All 

alarms and shutdowns are accompanied by a time, date, and engine hour 

stamp that are stored by the control panel for first and last occurrence: 

1) Engine Alarm/Shutdown 

2) Low oil pressure alarm/shutdown 

3) High coolant temperature alarm/shutdown 

4) Loss of coolant shutdown 

5) Overspeed shutdown 

6) Overcrank shutdown 

7) Low coolant level alarm 

8) Low fuel level alarm 

9) Emergency stop depressed shutdown 

10) Low coolant temperature alarm 

11) Low battery voltage alarm 

12) High battery voltage alarm 

13) Control switch not in auto position alarm 
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14) Battery charger failure alarm 

15) Generator Alarm/Shutdown 

a) Generator Over Voltage 

b) Generator Under Voltage 

c) Generator Over Frequency 

d) Generator Under Frequency 

e) Generator Reverse Power 

f) Generator Overcurrent 

g. Inputs and Outputs: 

1) Programmable Digital Inputs:  The Controller shall include the 

ability to accept six (6) digital input signals.  The signals may be 

programmed for either high or low activation using 

programmable Normally Open or Normally Closed contacts. 

2) Digital Outputs:  The control shall include the ability to operate 

six (6) programmable relay output signals, integral to the 

controller.  The output relays shall be rated for 2A @ 30VDC. 

3) Discrete Outputs:  The control shall include the ability to operate 

one (1) discrete outputs, integral to the controller, which are 

capable of sinking up to 300mA. 

h. Maintenance:  All engine, voltage regulator, control panel and accessory 

units shall be accessible through a single electronic service tool.  The 

following maintenance functionality shall be integral to the generator set 

control: 

1) Engine running hours display 

2) Service maintenance interval (running hours or calendar days) 

3) Engine crank attempt counter 

4) Engine successful starts counter 

5) 20 events are stored in control panel memory 

6) Programmable cycle timer that starts and runs the generator for a 

predetermined time.  The timer shall use 14 user-programmable 

sequences that are repeated in a 7-day cycle.  Each sequence 

shall have the following programmable set points: 

a) Day of week 

b) Time of day to start 

c) Duration of cycle 

i. Remote Communications: 

1) The control shall include Modbus RTU communications as 

standard via RS-485 half duplex with configurable baud rates 

from 2.4k to 57.6k. 

2) Remote Monitoring Software:  The control shall provide 

Monitoring Software with the following functionality 

a) Provide access to all date and events on generator set 

communications network 

b) Provide remote control capability for the generator set 

c) Ability to monitor up to 12 generator sets 
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d) Ability to communicate via Modbus RTU or remote 

modem 

3) Local and Remote Annunciation:  Remote Annunciator (NFPA 

99/110, CSA 282) 

a) Provide a remote annunciator to meet the requirements 

of NFPA 110, Level 1. 

b) The annunciator shall provide remote annunciation of all 

points stated above and shall incorporate ring-back 

capability so that after silencing the initial alarm, any 

subsequent alarms will sound the horn. 

c) Ability to be located up to 800 ft from the generator set. 

d) Locate remote annunciator outside of Main Emergency 

Electric Room. 

8. Cooling System:  The generator set shall be equipped with a rail-mounted, 

engine-driven radiator with blower fan and all accessories.  The cooling system 

shall be sized to operate at full load conditions and 110ºF* ambient air entering 

the room or enclosure (If an enclosure is specified). The generator set supplier is 

responsible for providing a properly sized cooling system based on the enclosure 

static pressure restriction. 

9. Starting System: 

a. Starting Motor:  A DC electric starting system with positive engagement 

shall be furnished. The motor voltage shall be as recommended by the 

engine manufacturer. 

b. Jacket Water Heater:  Jacket water heater shall be provided and shall be 

sized to insure that genset will start within the specified time period and 

ambient conditions. 

c. Batteries:  Batteries - A lead-acid storage battery set of the heavy-duty 

diesel starting type shall be provided.  Battery voltage shall be 

compatible with the starting system. 

d. Battery Charger:  Battery Charger - A current limiting battery charger 

shall be furnished to automatically recharge batteries.  The charger shall 

be dual charge rate with automatic switching to the boost rate when 

required. The battery charger shall be mounted on the genset package or 

inside the genset enclosure/room. 

2.10 AUTOMATIC TRANSFER SWITCH 

A. Automatic transfer switch shall consist of power transfer module and control module, 

interconnected to provide complete automatic operation.  Automatic transfer switch shall 

be mechanically held and electrically operated by single-solenoid mechanism energized 

from source to which load is to be transferred.  Switch shall be rated for continuous duty 

and shall be inherently double throw.  Switch shall be mechanically interlocked to ensure 

only one of two possible positions:  normal or emergency.  Automatic transfer switch 

shall be suitable for use with engine- or turbine-driven emergency generator or other 

utility source. 
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B. Main contacts shall be silver protected by arcing contacts 400 A and over.  Contacts shall 

be blow-on configuration and segmented or brush construction in ratings 600 A and over.  

Operating transfer time in either direction shall not exceed one-sixth of one second. 

C. Contacts, coils, springs and control elements shall be removable from front of transfer 

switch without major disassembly or disconnection of power conductors. 

D. Control module shall have protective cover and shall be mounted separately from transfer 

switch.  Sensing and control logic shall be solid-mounted on plug-in printed circuit 

boards.  Printed circuit boards shall be keyed to prevent incorrect installation.  Provide 

industrial control grade plug-in interfacing relays with dust covers. 

E. Automatic transfer switches with components of molded-case circuit breakers, contactors 

or components not designed for continuous duty or repetitive load transfer switching will 

not be accepted.  Circuit breaker switches will not be accepted. 

F. Automatic transfer switch shall meet NEMA ICS 2-447 and UL-1008 standards and shall 

be UL-listed for use in emergency systems in accordance with NEC Article 700, and 

rated in amperes for total system transfer including control of motors, electric-discharge 

lamps, electric-heating and tungsten-filament lamp loads as specified in Paragraph 30.9 

of UL-1008. 

G. Transfer switches rated 400 A and less shall be suitable for 100% tungsten-filament lamp 

load.  Switches rated above 400 A shall be suitable for 30% or 400 A tungsten-filament 

lamp load, whichever is higher. 

H. Automatic transfer switch shall be rated to withstand rms symmetrical short circuit 

current available at automatic transfer switch terminals. 

I. Operation:   Automatic transfer switch control panel shall use solid-state sensing on 

normal and emergency for automatic positive operation. 

1. Phases of normal shall be monitored line-to-line.  Provide close differential 

voltage sensing.  Pickup voltage shall be adjustable from 85% to 100% of 

nominal; dropout voltage shall be adjustable from 75% to 98% of pickup value.  

Transfer to emergency shall be initiated upon reduction of normal source to 85% 

of nominal voltage and retransfer to normal shall occur when normal source 

reaches 95% of nominal. 

2. Time delay to override momentary normal source outages shall delay transfer 

switch signals and engine starting signals.  Time delay shall be field-adjustable 

from 0.5 to 6 seconds and factory set at 1 second. 

3. Time delay on retransfer to normal source shall be bypassed automatically if 

emergency source fails and normal source is available.  Time delay shall be field-

adjustable from 0 to 30 minutes. 

4. Unloaded running time delay for emergency generator cooldown shall be field-

adjustable from 0 to 5 minutes. 
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5. Time delay on transfer to emergency shall be field-adjustable from 0 to 5 minutes 

for controlled timing of load transfer to emergency, where indicated. 

6. Independent single-phase voltage and frequency sensing of emergency source:  

pickup voltage shall be adjustable from 85% to 100% of nominal; pickup 

frequency shall be adjustable from 90% to 100% of nominal; transfer to 

emergency shall occur upon normal source failure when emergency source 

voltage is 90% or more of nominal and frequency is 95% or more of nominal. 

7. Provide gold-plated contact that closes when normal source fails for initiating 

engine starting, rated 10 A, 32 V DC. 

8. Provide gold-plated contact that opens when normal source fails for initiating 

engine starting, rated 10 A, 32 V DC. 

9. Provide white signal light to indicate when automatic transfer switch is 

connected to normal source, and yellow signal light to indicate when automatic 

transfer switch is connected to emergency source. 

10. Provide three auxiliary contacts that are closed when automatic transfer switch is 

connected to normal and two auxiliary contacts that are closed when automatic 

transfer switch is connected to emergency.  Contacts shall be rated 10 A, 480 V 

AC, 60 Hz. 

J. Provide engine generator exercising timer adjustable in 15-minute increments. 

K. Provide switches in NEMA 1 locking cabinet. 

2.11 FIRESTOPPING 

A. Provide asbestos-free firestopping material capable of maintaining an effective barrier 

against flame, gases, and temperature.  Provide noncombustible firestopping that is 

nontoxic to human beings during installation or during fire conditions.  Devices and 

equipment for firestopping service shall be UL FRD listed or FM P7825 approved 

 for use with applicable construction, and penetrating items. 

1. Fire Hazard Classification:  Material shall have a flame spread of 25 or less, a 

smoke developed rating of 50 or less when tested in accordance with UL 723 or 

UL listed and accepted. 

2. Firestopping Rating:  Firestopping materials shall be UL FRD listed or FM 

P7825 approved for "F" and "T" ratings at least equal to fire-rating of fire wall or 

floor in which penetrated openings are to be protected, except that "F" and "T" 

ratings may be 3 hours for firestopping in through-penetrations of 4-hour fire 

rated wall or floor. 

PART 3 - EXECUTION 

3.01 DEMOLITION 
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A. The Electrical demolition work shall be performed by the Electrical Contractor in 

cooperation with the other trades and as scheduled and approved by the Owner. 

B. The Electrical Contractor shall visit the site before submitting his bid to familiarize 

himself with the existing conditions and the extent of his work.  No extra compensation 

will be allowed for work required to be performed or to overcome existing conditions, by 

failure to visit the site. 

C. All power sources feeding circuits, feeders or equipment that are to be removed shall be 

disconnected at their source prior to the removal of any work. Raceways and wiring shall 

be removed in its entirety. 

D. All work shall be provided in strict accordance with the Massachusetts Electrical Code, 

National Codes and all Local Codes, and to the approval of the Engineer, Owner and 

Architect. 

E. Prior to removal from the site, all electrical equipment, conduit and wire shall be 

examined by the Owner to determine if any materials will be retained for maintenance or 

salvage purposes. If none of the material is to be retained all materials shall be removed 

from the site by this Contractor. 

3.02 SPECIAL RESPONSIBILITIES 

A. Coordinate work of this Section with work of other Sections. 

1. Provide information about items furnished under this Section to be installed 

under other Sections, as necessary. 

2. Obtain detailed information from manufacturers of equipment provided under 

this Section as to proper methods of installation. 

3. Obtain final roughing dimensions and other information as needed for complete 

installation of items furnished under other Sections or by Owner. 

4. Keep fully informed of shape, size and position of openings required for material 

and equipment provided under this and other Sections.  Ensure that openings 

required for work of this Section are coordinated with work of other Sections.  

Provide cutting and patching as necessary. 

B. Coordinate installation and pay backcharges to local electric and telephone companies 

and city building and fire departments. 

3.03 MAIN ELECTRICAL SYSTEM INSTALLATION 

A. Equipment and devices shall be installed and energized in accordance with the 

manufacturer's published instructions. 

B. Conformance to Codes:  The installation shall comply with the requirements and 

recommendations of NFPA 70 and ANSI C2. 
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C. Verification of Dimensions:  The Contractor shall become familiar with details of the 

work, shall verify dimensions in the field, and shall notify the Owner’s Representative of 

any discrepancy before performing any work. 

D. Surface Treatment:  Horizontal spaces between concrete foundations or pads and fences 

shall be excavated to minimum depth of six] inches) below finished gradelines, shall be 

graded to level surfaces, and filled with well-compacted clean coarse gravel or crushed 

stone of (1/2 to 1-1/2 inches) in size up to finished gradelines. 

E. Spare Accessory Storage:  A cabinet shall be provided for storage of equipment 

accessories as necessary, including spare fuses, fuse tongs, switch sticks, and other tools 

and located where indicated.  Shelves or other appropriate supporting methods shall 

provide an individual space for each type of item stored. 

F. Field Welding: Procedures and welders shall be qualified in accordance with AWS D1.1 

for structural welding and ASME BPV IX for welding of equipment.  Welding 

procedures qualified by others, and welders and welding operators qualified by a 

previously qualified employer may be accepted as permitted by ASME B31.3.  The 

Owner’s Representative shall be notified 24 hours in advance of tests and the tests shall 

be performed at the work site if practical.  The Owner’s Representative shall be provided 

with a copy of qualifying procedures and a list of names and identification symbols of 

qualified welders and welding operators.  The welder or welding operator shall apply his 

assigned symbol near each weld he makes as a permanent record.   

G. Equipment Installation 

1. Equipment Finishes:  Equipment shall be carefully installed so as not to scratch 

finishes.  After installation, finished surfaces shall be inspected and scratches 

touched up with a finish provided by the manufacturer especially for this 

purpose. 

2. Supports:  Enclosures and enclosure supports shall be installed in accordance 

with manufacturer's instructions.  Supports shall consist of anchored channels 

leveled and then embedded in the concrete foundation.  Channels, anchors, 

shims, or other leveling items shall be installed in accordance with the 

recommendations of the equipment manufacturer. 

3. Switchgear Leveling:  After leveling items are correctly installed, switchgear 

lineups shall be out-of-plumb by not more than (1/4 inch) for the entire length 

and width.  Insertion or withdrawal of removable elements shall be easily 

accomplished, and component devices shall operate properly after the switchgear 

assembly is completely installed. 

4. Incoming Line Surge Arresters:  Surge arresters of the [station] type shall be 

provided on each phase of each incoming line circuit, and mounted on station 

structures as shown. 

H. Electrical Bus Connections 

1. All connections to aluminum bus shall be cleaned and coated with an inhibiter in 

accordance with manufacturer's recommended methods.  All bolted connections 



ELECTRICAL 

26 00 00 - 27 

shall be torqued to the correct tightness.  The Contractor shall establish a 

checklist to insure that bolted connections have been properly coated and 

correctly torqued.  All welded connections on aluminum buswork shall be by the 

gas metal-arc welding process.  The shield inert gas shall be argon.  The welder 

shall be certified for gas metal-arc welding. 

2. Grounding and Bonding Connections:  Connections above grade shall be made 

by the fusion-welding process or with bolted solderless connectors, in 

compliance with UL 467, and those below grade shall be made by the fusion-

welding process.  Where grounding conductors are connected to aluminum-

composition conductors, specially treated or lined copper-to-aluminum 

connectors suitable for this purpose shall be used. 

3. Grounding and Bonding Conductors:  Grounding and bonding conductors 

include all conductors used to bond transformer enclosures, equipment frames 

and structural members to the grounding grid.  Grounding and bonding 

conductors shall be sized as shown.  After being located to provide maximum 

physical protection, exposed grounding conductors shall be securely attached to 

structural supports at not more than two-foot intervals with suitable fasteners.  

Bends greater than 45 degrees in ground conductors are not permitted.  Routing 

of ground conductors through concrete should be avoided.  When concrete 

penetration is necessary, nonmetallic conduit shall be cast flush with the points of 

concrete entrance and exit so as to provide an opening for the ground conductor, 

and the opening shall be sealed with a suitable compound after installation. 

I. Field Testing 

1. General:  Field testing shall be performed in the presence of the Owner’s 

Representative.  The Contractor shall notify the Owner’s Representative 7 days 

prior to conducting tests.  The Contractor shall furnish all materials, labor, and 

equipment necessary to conduct field tests.  The Contractor shall perform all tests 

and inspections recommended by the manufacturer unless specifically waived by 

the Owner’s Representative.  The Contractor shall maintain a written record of 

all tests which includes date, test performed, personnel involved, devices tested, 

serial number and name of test equipment, and test results.  All field test reports 

will be signed and dated by the Contractor. 

2. Safety:  The Contractor shall provide and use safety devices such as rubber 

gloves, protective barriers, and danger signs to protect and warn personnel in the 

test vicinity.  The Contractor shall replace any devices or equipment which are 

damaged due to improper test procedures or handling. 

3. Circuit Breaker Tests:  The following field tests shall be performed on circuit 

breakers. 

a. Insulation resistance test phase-to-phase. 

b. Insulation resistance test phase-to-ground.  

c. Closed breaker contact resistance test.  
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d. Power factor test. 

e. High-potential test. 

f. Liquid dielectric test for oil breakers in accordance with ASTM D 923. 

g. SF6 dielectric test for SF6 breakers in accordance with ASTM D 2472. 

h. Manual and electrical operation of the breaker. 

4. Protective Relays:  Protective relays shall be visually and mechanically 

inspected, adjusted, tested, and calibrated in accordance with the manufacturer's 

published instructions.  Tests shall include pick-up, timing, contact action, 

restraint, and other aspects necessary to insure proper calibration and operation.  

Relay settings shall be implemented in accordance with the coordination study.  

Relay contacts shall be manually or electrically operated to verify that the proper 

breakers and alarms initiate. Relaying current transformers shall be field tested in 

accordance with IEEE C57.13. 

5. Operating Tests:  After the installation is completed, and at such time as the 

Owner’s Representative may direct, the Contractor shall conduct operating tests 

for approval.  The equipment shall be demonstrated to operate in accordance with 

the requirements herein.  An operating test report shall be submitted in 

accordance with paragraph TEST REPORTS. 

J. Manufacturer’s Field Service 

1. Onsite Training:  The Contractor shall conduct a training course for the operating 

staff as designated by the Owner’s Representative.  The training period shall 

consist of a total of 48 hours of normal working time and shall start after the 

system is functionally completed but prior to final acceptance tests.  The course 

instruction shall cover pertinent points involved in operating, starting, stopping, 

servicing the equipment, as well as all major elements of the operation and 

maintenance manuals.  Additionally, the course instructions shall demonstrate all 

routine maintenance operations.   

2. Installation Engineer:  After delivery of the equipment, the Contractor shall 

furnish one or more field engineers, regularly employed by the equipment 

manufacturer to supervise the installation of the equipment, assist in the 

performance of the onsite tests, initial operation, and instruct personnel as to the 

operational and maintenance features of the equipment. 

K. Acceptance:  Final acceptance of the facility will not be given until the Contractor has 

successfully completed all tests and after all defects in installation material or operation 

have been corrected. 

3.04 FIRESTOPPING INSTALLATION 

A. Install firestopping assembly at locations shown and as specified in accordance with UL 

FRD systems or FM P7825 designs, and as recommended by manufacturer. Do not cover 

or enclose firestopped areas until approved by the Owner’s Representative. 
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1. Firestopping Locations:  Completely fill openings around penetrating items with 

firestopping material to prevent spread of fire in the following locations: 

a. Around duct, cable, conduit, piping, and their supports that penetrate 

fire-rated above grade floor slabs, interior partitions, and exterior walls. 

b. Around openings and penetrations through fire-rated ceiling assemblies. 

c. Around penetration of vertical fire-rated service shafts. 

d. Around openings and penetrations through fire-rated enclosures. 

e. Other locations indicated. 

2. Filling of Voids:  Completely fill voids flush with the surface; the depth of 

material shall be in accordance with UL FRD or FM P7825.  Firestopping for 

filling voids in floors in which smallest dimension of a void is 4 inches or more 

shall support the floor design load or be protected by a permanent barrier.  

Damaged, disrupted, or removed firestoppings shall be replaced with new 

firestoppings as specified in this section. 

3. Insulated Pipes and Ducts:  Cut and remove thermal insulation where pipes or 

ducts pass through firestoppings.  Replace thermal insulation with a material 

having equal thermal insulating characteristics and equal firestopping 

characteristics. 

3.05 GROUNDING 

A. Provide equipment grounding system as shown on Drawings.  Equipment grounding 

system shall be designed so metallic structures, enclosures, raceways, junction boxes, 

outlet boxes, cabinets, machine frames, portable equipment and other conductive items in 

close proximity with electrical circuits operate continuously at ground potential and 

provide low impedance path for possible ground fault currents. 

B. System shall meet NEC requirements, modified as shown on Drawings and as specified. 

C. Provide separate green insulated equipment grounding conductor for each single or three-

phase feeder and each branch circuit.  Install grounding conductor in common conduit 

with related phase or neutral conductors, or both.  Parallel feeders installed in more than 

one raceway shall have individual full size green insulated equipment ground conductors. 

D. Determine numbers and sizes of screw terminals for equipment grounding bars in 

panelboards and other electrical equipment.  Provide screw terminals for active circuits, 

spares and spaces. 

E. Provide green insulated grounding conductor in same raceway with associated phase 

conductors, as follows: 

1. From green 10-32 washer-in-head machine screw in ceiling outlet box or 

junction box through flexible metallic conduit to ground terminal in fixture. 
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2. From equipment ground bus in motor control center through conduit and flexible 

metallic conduit to ground terminal in connection box mounted on three-phase 

motor.  Ground conductor motors with separate starters and disconnect devices 

shall originate at ground bar in panelboard and shall be bonded to each starter 

and disconnect device enclosure. 

3. From (switchboard) (switchgear) (distribution panel) equipment ground bus to 

panelboard equipment ground bus. 

F. Provide green insulated grounding conductor in nonmetallic conduits or ducts unless 

specified otherwise. 

3.06 NAMEPLATES 

A. Provide nameplates in or on switchboards, panelboards, junction boxes and cabinets, and 

for special purpose switches, motor disconnect switches, remote control stations, starters 

or other controls furnished or installed under this Section.  Nameplates shall designate 

equipment controlled and function. 

B. Nameplates shall be laminated black bakelite with 1/4” high white recessed letters.  

Nameplates shall be securely attached to the equipment with galvanized screws.  

Adhesives or cements shall not be used. 

3.07 WIRING METHODS 

A. Install wire and cable in approved raceways as specified and as approved by authorities 

that have jurisdiction.  Surface metal raceways shall not be used unless explicitly 

specified and shown on Drawings.  Do not use surface raceways on floor.  Do not use 

armored cable except as approved by local code for lighting and receptacle circuits in 

suspended ceilings and stud-wall partitions.  Homeruns for lighting circuits shall be 3-

phase, 4-wire run in conduit. 

B. Wire from point of service connection to receptacles, lighting fixtures, devices, 

equipment, outlets for future extension, and other electrical aparata as shown on 

Drawings.  Provide slack wire for connections.  Tape ends of wires and provide blank 

covers for outlet boxes designated for future use. 

C. Conductors #10 and smaller in branch circuit panelboards, signal cabinets, signal control 

boards, switchboards and motor control centers shall be bundled.  Conductors larger than 

#10 in switchboards, motor control centers and pull boxes shall be cabled in individual 

circuits. 

D. Two or more conduits installed instead of single conduit shall contain duplicate 

conductors, including neutrals and ground conductors where required; total capacity of 

duplicate conductors shall be at least equal to capacity of conductors replaced. 

E. Follow homerun circuit numbers shown on Drawings to connect circuits to panelboards.  

Where homerun circuit numbers are not shown on Drawings, divide similar types of 

connected loads among phase buses so that currents are approximately equal in normal 

usage.  Connect each branch circuit homerun with two or more circuits and common 

neutral to circuit breaker or switch in three-wire or four-wire branch circuit panelboard so 
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that no two circuits are fed from same bus.  Where panelboard cabinets are recessed, 

provide conduits with sufficient capacity for future conductors for spare branch circuit 

protective devices and spaces in panelboard; stub up concealed to junction box.  Provide 

extensions above ceiling. 

F. Electrical metallic tubing may be used generally, if approved by local codes, for lighting 

fixture and receptacle circuits, telephone, inter-communications, signal and 

instrumentation circuits, and for control circuits.  EMT may be used generally, if 

approved by authorities, in masonry walls, above hung ceilings, in equipment rooms, in 

mechanical and electrical chases and closets, in exposed locations along ceilings or walls 

above normal traffic level and where not subject to accidental damage or abuse.  Do not 

run EMT exposed below 8 feet above finished floor. 

G. Install connectors and couplings as recommended by manufacturers.  Compression 

fittings shall not be used with rigid steel, intermediate metallic or aluminum conduit.  Set 

screw fittings shall not be used with rigid aluminum conduit and shall not be used for 

other applications, unless specified and approved by Owner’s Representative.  If set-

screw connectors are used, tighten to imbed screws in conduit. 

H. Conduit in concrete shall be rigid steel.  EMT shall not be installed underground, in slabs 

on grade, in wet locations, in hazardous areas, or for circuits operating at more than 600 

V.  Buried metallic conduit shall be rigid steel.  Run conduit in slabs above bottom steel 

reinforcing, below top reinforcing and inside beam stirrup, wall reinforcements and 

column ties. 

I. Rigid non-metallic conduit as specified in Part 2 of this Section may be used, if approved 

by local authorities, for installation in concrete slabs when installed as required by NEC 

and manufacturer's requirements.  Penetrations from concrete slabs shall be made with 

rigid steel conduit and rigid steel conduit fittings only. 

J. Maximum outside diameters of raceways in conduit shall be 1/3 slab thickness.  No more 

than two 3/4" raceways shall cross in floor slab at a single point.  Submit raceway 

crossing locations for approval before pouring slabs and relocate at no expense to Owner 

as directed by Owner’s Representative.  Lateral spacing of parallel raceways shall be at 

least 6" on centers.  Do not run conduit in slab less than 3" thick without express approval 

and direction of Owner’s Representative. 

K. Raceways with outside diameters larger than 1/3 slab thickness shall be run concealed in 

hung ceilings in finished areas, exposed in unfinished Mechanical/Electrical and storage 

areas, below slabs on grade. 

L. Penetrate waterproof walls of structural slabs and foundation walls only where approved 

by Owner’s Representative.    Submit proposed penetration points, size openings and 

penetration methods to Owner’s Representative for approval. 

M. Provide flexible conduits for connections to electrical equipment and to equipment 

furnished under Divisions 14 and 15 that are subject to movement, vibration or 

misalignment; where available space dictates; and where noise transmission must be 

eliminated or reduced.  Flexible conduit shall be liquid-tight under following conditions: 

1. Exterior locations 
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2. Moisture or humidity-laden atmospheres 

3. Corrosive atmospheres 

4. Where wash-down operations are possible 

5. Where seepage or dripping of oil, grease or water is possible 

N. Run concealed conduit and EMT in as direct lines as possible with minimum number of 

bends of longest possible radius.  Run exposed conduit and EMT parallel to or at right 

angles to building lines.  Ends shall be free from dents or flattening. 

O. Conduit and EMT runs shall be mechanically and electrically continuous from service 

entrance to outlets.  Conduit shall enter and be secured to cabinet, junction box, pull box 

or outlet box with locknut outside and bushing inside, or with liquid-tight, threaded, self-

locking, cold-weld wedge adapter.  Provide additional locknut for rigid conduit and 

wrench- tighten locknut for EMT or flexible conduit where circuit voltage exceeds 250 

V.  Locknuts and bushings or self-locking adapters will not be required where conduits 

are screwed into tapped connections.  Vertical conduit runs that terminate in bottoms of 

wall boxes or cabinets shall be protected from entrance of foreign material before 

installation of conductors. 

P. Size rigid steel conduit, EMT and flexible metallic conduit as required by NEC except as 

specified or shown on Drawings otherwise.  Unless shown otherwise on Drawings, 

telephone conduits shall be at least 1”. 

Q. Check raceway sizes to determine that green equipment ground conductor fits in same 

raceway with phase and neutral conductors to meet NEC percentage of fill requirements.   

Increase duct, conduit, tubing and raceway sizes shown or specified as required to 

accommodate conductors. 

R. Unless specified or shown on Drawings otherwise, install conduit and EMT concealed.  

Unless specified or shown otherwise, conduit and EMT may be run exposed on 

unfinished walls and unfurred basement ceilings and in unfinished penthouses, attics and 

roof spaces.  Provide stand-off clips for conduits on exterior masonry walls. 

S. Install conduit systems complete before drawing in conductors.  Blow through and swab 

after plaster is finished and dry, and before conductors are installed. 

T. Expansion/Deflection Fittings:  Conduit buried or secured rigidly on opposite sides of 

building expansion joints and long runs of exposed conduit subject to stress shall have 

expansion fittings.  Fittings shall safely deflect and expand to twice distance of structural 

movement. 

1. Provide separate external copper bonding jumper secured with grounding straps 

on each end of fitting. 

2. Conduits buried in concrete shall cross building expansion joints at right angles; 

provide expansion fittings as required by manufacturer’s instructions.  Provide 

insulated bushings at ends of conduits. 
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U. Sealing Fittings:  Threaded sealing fittings for rigid steel conduits shall be zinc- or 

cadmium-coated, cast or malleable iron; sealing fittings for aluminum conduit shall be 

threaded cast aluminum.  Fittings that prevent passage of water vapor shall be continuous 

drain. 

1. Install and seal fittings as required by manufacturer’s recommendations. In 

concealed work, install fittings in flush steel box with blank cover plate. 

2. Install sealing fittings at following points, and elsewhere as shown: 

a. Where conduits enter or leave hazardous areas equipped with explosion-

proof lighting fixtures, switches, receptacles and other electrical devices. 

b. Where conduits pass from warm to cold locations. 

c. Where required by NEC. 

3. Secure conduit system as required by NEC. 

V. Attach pull ropes to conductors with basket-weave grips on pulling eyes.   Pull cables that 

share conduit at same time. 

W. Provide inserts, hangers, anchors and steel supports as necessary. 

3.08 STANDBY GENERATING SYSTEMS   

A. Installation shall provide clear space for operation and maintenance in accordance with 

NFPA 70 and ANSI C2.  Installation of pipe, duct, conduit, and ancillary equipment shall 

be configured to facilitate easy removal and replacement of major components and parts 

of the engine-generator set. 

3.09 GENERAL TESTING, INSPECTION AND CLEANING 

A. Test and inspect work provided under this Section as required by Contract Documents, 

codes, standards and authorities that have jurisdiction, to satisfaction of Owner’s 

Representative.  Notify Owner’s Representative and authorities at least 48 hours before 

testing or inspection.  Do not cover work before testing or inspection. 

B. Furnish Owner’s Representative with certificates of testing and inspection for electrical 

systems, indicating approval of authorities that have jurisdiction and conformance with 

requirements of Contract Documents. 

C. Test wiring and connections for continuity and grounds before fixtures are connected; 

demonstrate insulation resistance by megger test as required.  Insulation resistance 

between conductors and grounds for secondary distributions systems shall meet NEC 

requirements. 

D. Verify and correct as necessary:  voltages, tap settings, trip settings and phasing on 

equipment from secondary distribution system to points of use.  Test secondary voltages 

at bus in main switchboard, at panelboards, and at other locations on distribution systems 

as necessary.  Test secondary voltages under no-load and full-load conditions. 
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E. Test lighting fixtures with specified lamps in place for 10 hours; check fixtures in 

sections.  Do not operate lamps other than for testing before final inspection by Owner’s 

Representative.  Replace lamps that fail within 90 days after acceptance by Owner’s 

Representative within Contract Price. 

F. Provide necessary testing equipment and testing. 

G. Failure or defects in workmanship or materials revealed by tests or inspection shall be 

corrected promptly and retested.  Replace defective material. 

H. Clean switchboard, panels, generator and other equipment.  Panelboard interiors shall be 

cleaned and vacuumed.  Equipment with damage to painted finish shall be repaired to 

Owner’s Representative’s satisfaction. 

I. Equipment 

1. After completion of project, clean the exterior surface of equipment included in 

this section, including concrete residue. 

 

END OF SECTION 
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