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ADDENDUM #2 

Manchester-by-the-Sea, MA 

2019 Water Main Improvements Project 

Date of Addendum: August 20, 2019 

Bid Due Date: August 21, 2019 @ 1100am 

Clarification to Drawings/Specifications: 

 Regarding Item 11, AA1-11, AA2-11, AA3-11 & AA4-11, Temporary Trench Pavement shall be 

considered the permanent binder base for all final pavement.

 Disregard the word “Temporary” in all locations within the Specifications and Drawings regarding 

this item.


